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The contract's period of performance shall be from June 10, 2009 to March 31, 2010.  CLIN 0001 is awarded with award of the contract.  SubCLINS of CLIN
0003 may be ordered at any time during period of performance.  If exercised by the Government CLIN 0002 will start November 1, 2009.

Total Cost

$394,641.00Total Funding:

Division Closed FYs Cancelled Fund
 ART  026     

 09  70X175  0CIP

Line Item
Number (Includes Discounts)Quantity

Delivery Date Unit of
Issue Unit Price(Start Date to End Date)Description

FYs Fund Budget Org Sub Object Class Sub Program Proj/Job No. Sub Reporting Category
 00  0001  46  00  32010    17206000  1  CIP

Cost Org Sub

$ 394,641.001.00 $394,641.0000001

Funding Information:
- 09 - 70X175 - 0CIP - 00 - 0001 - 46 - 00 - 32010 -   - 17206000 - 1 -
CIP - ART - 026 -   -
$394,641.00

Cost estimation services and Architectural and Engineering services inclusive of fully burdened labor, travel and materials in support of the
Department of Transportation (DOT) Blue Ribbon Panel in accordance with Sections 4.9, 5.1, 5.5(a), 6.1 and, 6.3 of the Statement of Work.

JOB

(06/10/2009 to 09/30/2009)

USMMA Capital Improvement Plan
Support Services

$ 795,235.001.00 $795,235.000

OPTION
PERIOD

0002

Cost estimation services and Architectural and Engineering services inclusive of fully burdened labor, travel and materials in accordance with
Sections 4, 5 and 6 of  the Statement of Work.

JOB

(11/01/2009 to 03/31/2010)

USMMA Capital Improvement Plan
Support Services

$ 0.000.00 $.0000003

As ordered.  Travel is not included and if approved by the Government's Contracting Officer shall be reimbursed in accordance with the Federal
Travel Regulations.

(06/10/2009 to 03/31/2010)

Supplemental A and E Services

$ 5,385.005.00 $1,077.0000003AA

Includes fully burdened labor and materials.

DAY

(06/10/2009 to 03/31/2010)

Cost Estimation Services
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Total Cost

$394,641.00Total Funding:

Division Closed FYs Cancelled Fund
 ART  026     

 09  70X175  0CIP

Line Item
Number (Includes Discounts)Quantity

Delivery Date Unit of
Issue Unit Price(Start Date to End Date)Description

FYs Fund Budget Org Sub Object Class Sub Program Proj/Job No. Sub Reporting Category
 00  0001  46  00  32010    17206000  1  CIP

Cost Org Sub

$ 5,385.005.00 $1,077.0000003AB

Includes fully burdened labor and materials.

DAY

(06/10/2009 to 03/31/2010)

Architectural Services

$ 5,385.005.00 $1,077.0000003AC

Includes fully burdened labor and materials.

DAY

(06/10/2009 to 03/31/2010)

Engineering Services

Total Cost:

 

$1,206,031.00
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COMMERCIAL CLAUSES  
 
 
1 52.252-02 CLAUSES INCORPORATED BY REFERENCE  
 
 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. 
Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 
 
http://acquisition.gov/far/current/html/FARTOCP52.html 
 
Clause Title Date 
52.232-10 Payments under Fixed-Price Architect-Engineer Contracts August 1987 
52.236-22 Design Within Funding Limitations April 1984 
52.236-23 Responsibility of the Architect-Engineer Contractor April 1984 
52.236-24 Work Oversight in Architect-Engineer Contracts April 1984 
52.236-25 Requirements for Registration of Designers June 2003 
52.242-14 Suspension of Work April 1984 
52.248-02 Value Engineering Program--Architect-Engineer March 1990 
52.249-07 Termination (Fixed-Price Architect-Engineer) April 1984 
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SECTION C -- DESCRIPTIONS AND SPECIFICATIONS  
 
 
C.1 STATEMENT OF WORK 
 
 
 
 
 
 
Statement of Work 
 
Architectural and Engineering Services for (1) Cost estimation services in support of the US DOT Blue Ribbon Panel and (2) 
Revision of the USMMA Capital Improvement Plan  
 
Section 1 - Introduction 
1.1 This statement of work describes the services of the Architect Engineer (hereafter referred to as A/E) for cost 
estimation services to support US Department of Transportation US Merchant Marine Academy Advisory Panel (hereafter 
referred to as the "Panel"), and validation and revision of the USMMA Capital Improvement Plan (the "CIP"). 
 
1.2 The Academy is in operation 365 days a year, 24 hours a day, and must continue in operation during all phases of this 
validation and update task. 
 
1.3 A complete investigation and revision of the USMMA CIP is required in the form of (1) Revised CIP cost estimates; 
and (2) A final written report, including all conclusions and findings, calculations, rationales and documentation. 
Section 2 - Background 
2.1 To identify the Academy's capital improvement needs, a detailed Facilities Master Plan was developed in 2002 by an 
architecture/engineering firm.  This plan was subsequently revised in 2005 and again in March 2008.  Through FY 2009, the 
Academy has received approximately $119 million, which is consistent with this capital plan.  Based on the 2008 revision, the 
Academy has unfunded capital improvement projects of at least $244 million.  By major category, these include: 
 
2.1.1 $123 million for outstanding facility renovations and major deferred maintenance.  This construction includes: 
 
" Major dormitory renovations (Rogers and Cleveland Hall barracks) 
" Waterfront pier replacement (Phase I planned in FY 2010 Budget) 
" Renovations of academic and administrative buildings 
  
2.1.2 $111 million for the construction of new facilities: 
 
" Academic Technology Building 
" Bland Library Expansion 
" Engineering Laboratory Addition 
" Physical Education Building 
" Regimental Band Room and Ceremonial Center 
" Parking Facilities and Fire Protection System 
" Student Center 
 
2.1.3 $10 million for needed capital equipment (e.g., simulators, significant equipment for engineering labs.) 
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2.1.4 Additional projects are identified within the CIP but not estimated.  These include construction of faculty housing; 
renovations of existing academic, administrative, and support structure; refurbishment of utilities, and other general site 
improvements. 
 
2.2 Given the unfunded requirements of $244 million, and average annual appropriations of only $13 million for this 
purpose, at the current rate it would take almost 19 years to complete the current CIP.  The Academy believes an ambitious 
new plan is needed that provides for a more aggressive timetable. 
 
2.3 USMMA CIP Advisory Panel  In order to validate the needs of the Academy and the costs of projects contained in the 
2008 CIP, the Secretary of Transportation has formed the US Merchant Marine Academy CIP Advisory Panel to formulate 
independent recommendations.  The Panel will meeting in June and July of 2009 and forward it recommendations to the 
Secretary of Transportation via the Maritime Administrator.  The Panel consists of prominent individuals with knowledge of 
the capital improvement programs of academic institutions similar in scale to the Academy, who are familiar with federal 
construction projects, or are knowledgeable of current construction practices, timelines, and costs.  The group has been drawn 
from other federal service academies, federal institutions of post-secondary or professional education, and federal facilities of 
comparable scope, purpose, or size.   
 
2.4 The Panel will initially be tasked to review the March 2008 revision to the Academy's CIP, along with any new 
projects the Panel wishes to review.  Based on this review, the panel will prioritize capital projects that could reasonably be 
completed within five years (Phase I) on a projected budget of $20M to $30M annually or $100M to $150M for the five-year 
period. 
 
2.5 The Panel will also be asked recommend projects for inclusion in the Academy's CIP for the years 20016-2020 (Phase 
II).   
 
2.6 An initial list of projects will be provided to an A/E firm to validate their current cost.  With these revised cost 
estimates in hand, the Panel will prepare a final list of projects to be recommended to the Secretary of Transportation. 
 
2.7 Through the Panel, the Academy's Capital Improvement Program will receive a rigorous external review.  This 
independent assessment will yield a well-structured, responsible proposal that has been vetted by experts.   
 
2.8 The Panel's recommendation will be used to assist the Secretary of Transportation to champion additional the long-
term capital funding for the Academy. 
Section 3 - Purpose 
3.1 Project Cost Estimation   The A/E will be asked to prepare cost estimates for projects selected by the USMMA 
Capital Improvement Advisory Panel.  Once the list is provided to the A/E, the cost estimated must be prepared and submitted 
within 30 days. 
 
3.2 The second purpose of this statement of work is to investigate and revise the 20008 Capital Improvement Plan (also 
referred to as the Master Facilities Plan) of the United States Merchant Marine Academy. 
Section 4 - Investigation and Preparation of the A/E Report of Findings and Determinations 
4.1 Confer with the Blue Ribbon Panel, representatives of the Academy staff and faculty, and other stakeholders as may 
be identified by the Panel, to determine the strategic goals of the Academy over the next 5-, 10- and 25-year periods.  Goals 
should include those of the Academy administration, and the academic, regimental, and extra-curricular programs. 
 
4.2 Review existing documentation related to the Academy's capital construction needs, including but not limited to the 
2002 Facility Master Plan, the 2005 Facility Master Plan Update, and the March 2008 Capital Improvement Plan (Reissued in 
November 2008). 
 
4.3 Review all existing Academy physical facilities, including parking and utility infrastructure, and make a 
determination regarding the life expectancy of each, its suitability for attainment of the approved goals, and its location relative 
to the gathering together of activities of a similar nature. 
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4.4 Based on the results of the above reviews (4.1, 4.2, 4.3), make a determination regarding the advisability of retaining 
existing structures and facilities, developing additions thereto, or rehabilitating structures and facilities; or, demolishing 
structures or facilities and replacing them with modern equivalents or upgrades. 
 
4.5 Analyze the grounds of the Academy to determine the availability of adequate construction sites, the location, and 
suitability of the existing utilities, and relationship of each prospective site to existing structures and utilities.  Investigate and 
research community objections and concerns to new construction. 
 
4.6 Prepare a listing of all goals as they relate to the current Academy's Strategic Plan, and separating them into 5-year, 
10-year, and 25-year priorities. 
 
4.7 Develop a set of Capital Improvement Plan drawings and descriptions, translating the approved results of tasks 4.1 
through 4.6 above into graphic representations of existing facilities, which are to remain or to be removed or renovated, and 
new facilities as required for the attainment of the 5, 10, and 25-year goals.  In addition, show all related development, 
including roads, walkways, parking areas, and utilities; including existing and future water, steam, sewage, electric power, 
natural gas, geothermal, and data & communication networks.  Included in the submissions shall be all associated design and 
construction costs. 
 
4.8 Inform the Panel, administration, faculty, staff, midshipmen, and other stakeholders, including the public, through 
lectures and discussions, as necessary. 
 
4.9 The A/E shall provide a first draft submission of the Report of Findings and Determinations upon the conclusion of 
the following tasks: 
 
4.9.1 Review of the program by meeting with the USMMA Capital Improvement Advisory Panel (Blue Ribbon Panel), 
Academy officials, and Maritime Administration officials as necessary  to ascertain the requirements of the project;  
4.9.2 Estimate the cost of projects selected by the Panel. 
 
4.10     Based on the mutually agreed program, the A/E shall prepare and submit for review and acceptance an initial draft of 
the Reports of Findings and Determinations 
 
4.11 The A/E shall develop and submit for review and acceptance a second draft of the Report of Findings and 
Determinations incorporating all the comments received during the first draft review discussions. 
 
4.12 The A/E shall develop and submit for review and acceptance a final draft of the report of Findings and 
Determinations incorporating all the comments received during the second draft review discussions. 
 
Section 5 - Consultations, Reports, Drawings, Data, Etc. 
5.1 During the life of the project, the A/E shall periodically formally consult with the Blue Ribbon Panel and Academy 
staff as appropriate.  The consultations/meetings may be requested by the A/E or established by the Contracting Officer and/or 
the Contracting Officer's Technical Representative (COTR). 
 
5.2 After each such meeting, the A/E shall prepare minutes of the meeting, noting such items as, items discussed, 
decisions reached, future plans, impact on costs, recommendations, schedules, etc.  The minutes shall be forwarded to the 
Academy, Attention: The contracting Officer within (5) working days of the meeting.  Sufficient copies of the minutes shall be 
forwarded for the Contracting Officer's distribution to all attendees.  
 
5.3 The A/E shall be responsible for establishing formal review meetings with the Academy at all required submission 
review stages.  Scheduling of the submission reviews shall be coordinated with the COTR sufficiently in advance, no less than 
ten (10) working days for the Academy to arrange for all Government attendees. 
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5.4 The A/E shall prepare and furnish one (1) set of reproducible and fifteen  (15) sets of plans, etc., during all stages of 
the project that require review approval by the Panel or the Academy.  The documents shall be appropriately identified, as for 
example, "Draft Review 1," etc. 
 
5.5 (a) BR Panel Cost Estimate Report  The A/E shall provide revised cost estimated for projects selected by the Panel no 
later than 30 days after the notice to proceed.  This report shall describe the method(s) used to formulate the estimates.  The 
report will also include with amplifying remarks for cost estimates that are significantly greater or lesser than pervious 
estimates.  This report will be signed by a Licensed Professional A/E. 
 
(b) Final Report  The A/E shall submit a final report of its Findings and Determinations.  The A/E firm shall provide twenty 
(20) complete, collated, and bound sets sealed, signed, and certified by a Licensed Professional A/E. 
Section 6 - Delivery Schedule 
6.1 The A/E shall provide cost estimates for projects to be identified by the USMMA CIP Advisory Panel not later than 
30 days after the Notice-to-Proceed. 
 
6.2 The A/E shall provide the Final Report, reflecting all changes, no later than 31 December 2009.  An earlier schedule 
is acceptable. 
 
6.3 The A/E shall prepare and submit a detailed milestone A/E Program Schedule(s) for review by the Panel and the 
Academy within one (1) week after receipt of the executed copy of the Contract or authorized Notice-to-Proceed, whichever is 
earlier. 
    END OF STATEMENT OF WORK 
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SECTION E -- INSPECTION AND ACCEPTANCE  
 
 
E.1 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE 
 
 
a. The Contracting Officer's Technical Representative (COTR) is responsible for the technical aspects of the project and 
technical liaison with the Contractor. The COTR is also responsible for the final inspection and acceptance of all reports, and 
such other responsibilities as may be specified in the contract.  
  
 b. The COTR is not authorized to make any commitments or otherwise obligate the Government or authorize any changes 
which affect the contract price, terms or conditions.  Any Contractor request for changes shall be referred to the Contracting 
Officer directly or through the COTR.  No such changes shall be made without the expressed prior authorization of the 
Contracting Officer.  The COTR may designate assistant COTR(s) to act for him by naming such assistant in writing and 
transmitting a copy of such designation through the Contracting Officer to the Contractor.  
  
c. The COTR for this contract will be:  
  
William Kaag 
 
d. The COTR may be changed by the Government at any time, but notification of the change, including the name and address 
of the successor COTR, will be promptly provided to the Contractor by the Contracting Officer in writing. 
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SECTION F -- DELIVERIES OR PERFORMANCE  
 
 
F.1 PERIOD OF PERFORMANCE 
 
 
The contract's period of performance shall be from June 15, 2009 to March 31, 2010.  CLIN 0001 is awarded with award of the 
contract.  SubCLINS of CLIN 0003 may be ordered at any time during period of performance.  If exercised by the Government 
CLIN 0002 will start November 1, 2009. 
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SECTION H -- SPECIAL CONTRACT REQUIREMENTS  
 
 
H.1 MAXIMUM AND MINIMUM QUANTITIES FOR CLIN 0003 
 
 
Minimum and Maximum Quantities 
 
There is no minimum quantity to be ordered by the Government for CLIN 0003. 
 
The maximum quantity to be ordered by the Government per subCLIN shall be 30 days 
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SECTION I -- CONTRACT CLAUSES  
 
 
I.1 52.252-02 CLAUSES INCORPORATED BY REFERENCE  
 
 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. 
Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 
 
http://acquisition.gov/far/current/html/FARTOCP52.html 
 
Clause Title Date 
52.202-01 Definitions July 2004 
52.203-03 Gratuities April 1984 
52.203-05 Covenant Against Contingent Fees April 1984 
52.203-07 Anti-Kickback Procedures July 1995 
52.203-08 Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity 
January 1997 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity January 1997 
52.203-12 Limitation on Payments to Influence Certain Federal 

Transactions 
September 2007 

52.204-04 Printed or Copied Double-Sided on Recycled Paper August 2000 
52.204-07 Central Contractor Registration April 2008 
52.204-10 Reporting Subcontract Awards September 2007 
52.209-06 Protecting the Government's Interest When Subcontracting with 

Contractors Debarred, Suspended, or Proposed for Debarment 
September 2006 

52.215-02 Audit and Records--Negotiation March 2009 
52.215-08 Order of Precedence--Uniform Contract Format October 1997 
52.215-10 Price Reduction for Defective Cost or Pricing Data October 1997 
52.215-12 Subcontractor Cost or Pricing Data October 1997 
52.215-15 Pension Adjustments and Asset Reversions October 2004 
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions 
July 2005 

52.216-24 Limitation of Government Liability April 1984 
52.216-25 Contract Definitization  October 1997 
52.219-08 Utilization of Small Business Concerns May 2004 
52.219-14 Limitations On Subcontracting December 1996 
52.219-27 Notice of Total Service-Disabled Veteran-Owned Small 

Business Set-Aside 
May 2004 

52.219-28 Post-Award Small Business Program Rerepresentation April 2009 
52.222-03 Convict Labor June 2003 
52.222-21 Prohibition of Segregated Facilities February 1999 
52.222-26 Equal Opportunity March 2007 
52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans 
September 2006 

52.222-36 Affirmative Action For Workers with Disabilities June 1998 
52.222-37 Employment Reports on Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans 
September 2006 
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52.222-39 Notification of Employee Rights Concerning Payment of Union 
Dues or Fees 

December 2004 

52.222-41 Service Contract Act of 1965 November 2007 
52.222-44 Fair Labor Standards Act and Service Contract Act - Price 

Adjustment 
February 2002 

52.222-50 Combating Trafficking in Persons February 2009 
52.223-06 Drug-Free Workplace May 2001 
52.223-14 Toxic Chemical Release Reporting August 2003 
52.225-13 Restrictions on Certain Foreign Purchases June 2008 
52.227-01 Authorization and Consent December 2007 
52.227-17 Rights In Data--Special Works December 2007 
52.229-03 Federal, State, and Local Taxes April 2003 
52.232-17 Interest October 2008 
52.232-18 Availability of Funds April 1984 
52.232-23 Assignment of Claims January 1986 
52.232-26 Prompt Payment for Fixed-Price Architect-Engineer Contracts October 2008 
52.232-33 Payment by Electronic Funds Transfer-Central Contractor 

Registration 
October 2003 

52.233-01 Alt I Disputes (Jul 2002) - Alternate I December 1991 
52.233-03  Protest after Award August 1996 
52.233-04 Applicable Law for Breach of Contract Claim October 2004 
52.242-13 Bankruptcy July 1995 
52.243-01 Alt III Changes--Fixed Price (Aug 1987) - Alternate III April 1984 
52.244-04 Subcontractors and Outside Associates and Consultants 

(Architect-Engineer Services) 
August 1998 

52.244-06 Subcontracts for Commercial Items March 2009 
52.253-01 Computer Generated Forms January 1991 
 
 
I.2 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES OCTOBER 

1997 
 
 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in 
changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative 
Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes 
have occurred or are certain to occur as a result of a change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and 
remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and 
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(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each 
Contractor ownership change. 
 
(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability 
requirement of FAR 15.408(k). 
 
 
 
I.3 52.216-18 ORDERING OCTOBER 

1995 
 
 
Applies to CLIN 003 ONLY 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders 
by the individuals or activities designated in the Schedule. Such orders may be issued from contract award through the 
expiration date of the contract . 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a 
delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders 
may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule. 
 
 
I.4 52.216-19 ORDER LIMITATIONS OCTOBER 

1995 
 
 
 
Applies to CLIN 003 ONLY 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than 
MINIMUM AND MAXIMUM QUANTITIES found in section H of the contract, the Government is not obligated to purchase, 
nor is the Contractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of  furnishing the required services for that item for one vessel; 
 
(2) Any order for a combination of items in excess of the maximum quantity identified in the clause MINIMUM AND 
MAXIMUM QUANTITIES found in section H of the contract; or 
 
(3) A series of orders from the same ordering office within 365 days that together call for quantities exceeding the limitation in 
subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition 
Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that 
requirement exceeds the maximum-order limitations in paragraph (b) above. 
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(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order 
limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 15  days after issuance, with 
written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this 
notice, the Government may acquire the supplies or services from another source. 
 
 
 
I.5 52.216-21 

ALT I 
REQUIREMENTS (OCT 1995) - ALTERNATE I APRIL 1984 

 
 
Applies to CLIN 003 ONLY 
 
(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule.  
The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract.  
Except as this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities 
described as "estimated" or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price 
adjustment. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause.  
Subject to any limitations in the Delivery-Order Limitations clause or elsewhere in this contract, the Contractor shall furnish to 
the Government all supplies or services specified in the Schedule and called for by orders issued in accordance with the 
Ordering clause.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple 
locations. 
 
(c) The estimated quantities are not the total requirements of the Government activity specified in the Schedule, but are 
estimates of requirements in excess of the quantities that the activity may itself furnish within its own capabilities.  Except as 
this contract otherwise provides, the Government shall order from the Contractor all of that activity's requirements for supplies 
and services specified in the Schedule that exceed the quantities that the activity may itself furnish within its own capabilities. 
 
(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under 
this contract. 
 
(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be 
specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the 
Government may acquire the urgently required goods or services from another source. 
 
(f) Any order issued during the effective period of this contract and not completed within that period shall be completed by the 
Contractor within the time specified in the order.  The contract shall govern the Contractor's and Government's rights and 
obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; 
provided, that the Contractor shall not be required to make any deliveries under this contract after the expiration date of this 
contract. 
 
 
 
I.6 52.217-07 OPTION FOR INCREASED QUANTITY-SEPARATELY PRICED 

LINE ITEM 
MARCH 
1989 

 
 
 
The Government may require the delivery of the numbered line item CLIN 0002, identified in the Schedule as an option item, 
in the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written notice to the 
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Contractor within 10 days prior to the start of the option.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
 
 
I.7 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL MAY 1989 
 
 
 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 
4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and 
fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 
5332.  
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
Employee Class Monetary Wage-Fringe Benefits                                                                                                                                                        
 
DRAFTER/CAD OPERATOR I   GS-4 
DRAFTER/CAD OPERATOR II   GS-5                                                                                                                                         
DRAFTER/CAD OPERATOR III   GS-6 
DRAFTER/CAD OPERATOR IV   GS-8                                                                                                                                          
 
 
I.8 52.252-04 ALTERATIONS IN CONTRACT APRIL 1984 
 
 
 
Portions of this contract are altered as follows: 
 
Per Transportation Acquisition Regulation 1219.811-3 Contract clauses. 
 
(f) The contracting officer shall insert the clause at 1252.219-71, Section 8(a) Direct Awards, in all solicitations and contracts 
processed under the PA.  In accordance with the CAAC Letter 98-3, the following FAR clauses shall not be used when 
processing a Direct 8(a) award under the MOU:  (FAR) 48 CFR 52.219-11, Special 8(a) Contract Conditions, (FAR) 48 CFR 
52.219-12, Special 8(a) Subcontract Conditions, and (FAR) 48 CFR 52.219-17, Section 8(a) Award.  
 
_ 
 
 
I.9 1252.219-71. SECTION 8(A) DIRECT AWARDS (APR 2005) 
 
 
(a) This contract is issued as a direct award between the U.S. Department of Transportation/Maritime Administration 
(MARAD), the contracting activity and Banc3, Inc. of Cranbury, New Jersey, the 8(a) contractor, pursuant to the Partnership 
Agreement between the Small Business Administration (SBA) and the Department of Transportation.  SBA does retain 
responsibility for 8(a) certification, 8(a) eligibility determinations and related issues, and providing counseling and assistance 
to the 8(a) contractor under the 8(a) program.  The responsible SBA district office is:  
 
U.S. Small Business Administration 
New Jersey District Office 
Two Gateway Center, 15th Floor 
Newark, NJ  07102 
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(b) The contracting activity is responsible for administering the contract and taking any action on behalf of the Government 
under the terms and conditions of the contract. However, the contracting activity shall give advance notice to the SBA before it 
issues a final notice terminating performance, either in whole or in part, under the contract.  The contracting activity shall also 
coordinate with SBA prior to processing any novation agreement. The contacting activity may assign contract administration 
functions to a contract administration office. 
 
(c) The contractor agrees: 
 
(1) To notify the Contracting Officer, simultaneous with its notification to SBA (as required by SBA's 8 (a) regulations), when 
the owner or owners upon whom 8(a) eligibility is based plan to relinquish ownership or control of the concern. Consistent 
with 15 U.S.C. 637(a)(21), transfer of ownership or control shall result in termination of the contract for convenience, unless 
SBA waives the requirement for termination prior to the actual relinquishing of ownership and control. 
 
(2) To adhere to the requirements of 52.219-14, Limitations on Subcontracting. 
 
(End of clause) 
 
 
 
 
  
























