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DTMA-91-C-2011-0019 ! A/E Services for the Redesign and Renovation of Defano Hall :

SECTION E -- INSPECTION AND ACCEPTANCE

E.1 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE

The Contracting Officer's Technical Representative (COTR) is responsible for the technical aspects of the project and technical liaison
with the Contractor, The COTR is also responsible for the final inspection and acceptance of ali reports, and such other
responsibilities as may be specified in the contract.

b. The COTR is not authorized to make any commitments or otherwise obligate the Government or authorize any change which affect
the contract price, terms or conditions. Any Contractor request for changes shall be referred to the Contracting Officer directly or
through the COTR. No such changes shall be made without the expressed prior authorization of the Contracting officer. The COTR
may designate assistants in writing and trapsmitting a copy of such designation through the Contracting Officer to the Contractor,

¢. The COTR for this contract will be:
Edward Kaja

U.5. Merchant Marine Academy

300 Steamboat Road

Kings Point, NY

d. The COTR may be changed by the Government at any time, but notification of the change, including the name and address of the
successor COTR, will promptly be provided to the Contractor by the Contracting Officer in writing.
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Document No,
DTMA-91-C-2011-0019

Document Title
AJE Services for the Redesign and Renovation of Delano Hafl

Page3 of 9

SECTION F -- DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The contract’s period of performance shall be from September 01, 2011 tc November 30, 2011.
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DTMA-91-C-2011-0019 | A/E Services for the Redasign and Renovation of Delano Hall

Page 4 of 9

SECTION I -- CONTRACT CLAUSES

L1 52.252-02

CLAUSES INCORPORATED BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text, Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address(es):

hitp:/facquisition.go v/far/current/tm{/FARTOCPS 2. htm] -

Clause Title Date
52.202-01 Definitions July 2004
52.203-03 Graltuities April 1984
52.203-05 Covenant Against Contingent Fees April 1984
52.203-07 Anti-Kickback Procedures July 1995
52.203-08 Cancellation, Rescission, and Recovery of Funds for Illegal or January 1997
Improper Activity'
52.203-10 Price or Fee Adjustinent for Tlegal or Improper Activity January 1997
52,203-12 Limitation on Payments to Influence Certain Federai September 2007
Transactions
52.204-04 Printed or Copied Double-Sided on Recycled Paper August 2000
52.204-07 Central Contractor Registration April 2008
52.204-10 Reporting Subcontract Awards July 2010
52.209-006 Protecting the Government's Interest When Subcontracting with | September 2006
Contractors Debarred, Suspended, or Proposed for Debarment
52.215-02 Audit and Records--Negotiation June 1999
52.215-08 Order of Precedence--Uniform Contract Format October 1997
52.215-12 Subcontractor Cost or Pricing Data October 1997
52.215-15 Pension Adjustments and Asset Reversions October 2004
52.215-18 Reversion or Adjustment of Plans for Postretirernent Benefits Juiy 2005
(PRB) Other than Pensions
52.219-08 Utilization of Small Business Concerns May 2004
52.219-28 Post-Award Small Business Program Representation April 2009
52.222-03 Convict Labor June 2003
52,222-20 Walsh-Healy Public Contracts Act December 1996
52,222-21 Prohibition of Segregated Facilities February 1999
52.222-26 Equal Opportunity March 2607
52.222-35 Equai Opportunity for Special Disabled Veterans, Veterans of September 2006
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers with Disabilitics June 1998
52.222-37 Employment Reports on Special Disabled Veterans, Veterans of | September 2006
' the Vietnam Era, and Other Eligible Veterans
52.222-41 Service Contract Act of 1965 November 2007
52.222-44 Fair Labor Standards Act and Service Contract Act - Price September 2009
Adjustment
52.222-50 Combating Trafficking in Persons February 2009
52.222-54 Employment Eligibility Verification Januvary 2009
52.223-06 Drug-Free Workplace May 2001
52.223-14 Toxic Chemical Release Reporting August 2003
52.225-13 Restrictions on Certain Forejgn Purchases June 2008
52.227-01 Authorization and Consent December 2007
52.227-17 Rights In Data--Special Works Dgcember 2007
52.228-05 Insurance - Work on a Gavernment Installation January 1997
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DTMA-91-C-2011-0019 | A/E Services for the Redesign and Renovation of Delano Hall

52.229-04 Federal, State And Local Taxes (State and Local Adjustments) April 2003

52.232-17 Interest October 2008

52.232-23 Assignment of Claimns January 1986

52.232-26 Prompt Payment for Fixed-Price Architect-Engineer Contracts October 2008

52.232-33 Payment by Electronic Funds Transfer-Central Contractor October 2003
Registration

52.233-01 Ajt I Disputes (Jul 2002) - Alternate I December 1991

52.233-03 Protest after Award August 1996

52.237-02 Protection of Government Buildings, Equipment, And April 1984
Vegetation

52.242-13 Bankruptcy July 1995

32.243-01 Akl Changes--Fixed Price (Aug 1987) - Alterrate 1 April 1984

32.244-06 Subcontracts for Commercial Items June 2010

Clause Title Date

52.232-10 Payments urider Fixed-Price Architect-Engineer Contracts Aprif 2010

52.236-23 Responsibility of the Architect-Engineer Contractor April 1984

52.236-24 Work Oversight in Architect-Engineer Contracts April 1984

52.242-14 Suspension of Work April 1984

52.248-02 Value Engineering--Architect-Engineer March 1990

52.249-07 Termination (Fixed-Price Architect-Engincer) April 1984

1.2 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES OCTOBER

1997

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes
in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Administrative Contracting Officer

{ACO) within 30 days.

(2) The Contractor shall also notify the ACG within 30 days whenever changes to asset valuations or any other cost changes have
occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining
useful lives are identified accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each
Contractor ownership change,

(¢) The Contractor shall inchude the substance of this clause in all subcontracts under this contract that meet the applicability
requirement of FAR 15.408(k),
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L3 52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES MAY 1989

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this
clause identifies the classes of service employees expected (o be employed under the contract and states the wages and fringe benefits
payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C, 5341 or 5332,

THIS STATEMENT 1S FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION. The Wage Determination No.:
2005-2575, Revision No.: 11, dated 06/13/2011 is incorporated into this contract and can be found at the below url:

http:/fwww, wdol.goviwdol/scafiles/std/05-2575 4xt

L4 52.233-04  APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM OCTOBER 2004

United States law will apply to resclve any claim of breach of this contract,

{End of clausc)
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STATEMENT-OF-WORK

AJ/E SERVICES FOR THE REDESIGN FOR
THE RENOVATION OF DELANO HALL
LOCATED AT THE
U.S. MERCHANT MARINE ACADEMY

SECTION 1 - INTRODUCTION

1.1 This statement of work describes the services of the Architect Engineer
(hereafter referred to as A/E) for the investigation and redesign for the
renovation of Delano Hall located at the United States Merchant Marine
Academy, Kings Point (hereafter referred to as the Academy or the
Government). All architectural and engineering construction drawings and
specifications shall be signed and sealed by licensed professiconals in New York
State.

1.2 The Academy is in operation 365 days a year, 24 hours a day, and must
continue to be in operation during all phases of the design and construction.

1.3 A complete engineering survey investigation is required resulting in the design
and development of plans and specifications, including associated cost
estimates of all trades involved in the work as outlined in paragraph 2.1.

SECTION 2 - PURPQSE

21 The primary purpose of this staterment of work is to investigate and redesign the
Detana Hall construction documents dated March 8,2006 to include the
foliowing: - '

a) Visit the site and perform an extensive field survey to document the Detano
Hall changes and upgrades performed since 2006. The upgrades include
the NEXCOM store and asscciated support spaces, new Condenser Water
system upgrade and first floor ADA renovation.

b) Remove the barracks Zero Deck renovation as part of the scope of work.

¢} The Delano dining galley will remain in aperation while the construction for
the renovation is phased. There will not be a fuli scale temporary kitchen.
Provisions will be made to phase the construction without major disruption
to the function of the facility.

d) The extensive relocation of the freezers and refrigerators will be removed
from the design to lower the impact of phasing the construction.

) New building utility and services such as electrical, plumbing, mechanical
will be installed in parallel with existing services being removed to minimize
down time of equipment, services and building operations.

f) The design will include rearranging the dirty dishes process station,
dishwasher and clean dishes and utensils.
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2.2 Design shall be in accordance with all current local, state and federal
regulations and building codes as applicable. The New York State Buildign
Code will primarily govern.

SECTION 3 - INVESTIGATION AND PREPARATION OF THE DESIGN

3.1 The redesign shall consider the following but not necessarily limited to:

a) Investigate and review the existing conditions at Delano Hall.

b) Investigate and review the programming requirements with USMMA staff.

c) Revise the existing construction documents for the renovation of Delano Hall
as required to produce a complete set of construction drawings and
specifications. The redesign will include the conversion of the specifications
to AIA/CSI format.

d) The design must consider both programming and phasing requirements to
support the USMMA operational requirements.

SECTION 4 - SCOPE

4.1 The A/E shall perform all professional architectural and engineering services to
accomplish the items in sections above including but not limited to the following:

a) Investigation of the existing conditions. There have been several
modifications to Delana Hall since the last issue of the Delano Hall
construction documents.

b) Prepare preliminary and final designs that meet the USMMA programming
and phasing requirements required to support the USMMA operational
requirements. .

c) Prepare detafl estimates of probable construction costs for each design
submission.

d) Checking of shop drawings and catalog cuts.

e} Attendance at conferences at the USMMA with USMMA personnel and
contractors as required to support the project.

f) Technical consuitations cancerning interpretations of plans and specifications,
and changes incidental thereto, and periodis site visits during the construction
phases to include responding to requests for information.

4.2 The A/E shall be responsible for presenting his best efforts for phasing of the
project in order to obtain maximum efficiency, cohesive design, and minimum
adverse impact on the Academy.

SECTION 5 - DESIGN/PRE-CONSTRUCTION STAGE

13118



202 366 7198 11:21:45a.m. 49-02-2011 14119

3.1 In addition to and /or further definition of the services noted in Section 4, the A/E
shall provide the following:

5.1.1 Schematic Design Phase (30% Completion Stage)

a. Review of the program by meeting with Academy personnel o
ascertain the requirements of the project and shall confirm such
requirements in writing to the Contracting Officer and other attendees,

b. Based on the mutually agreed program the A/E shall prepare
schematic design studies consisting of drawings and other documents
ilustrating the scale and relationship of program components for
Academy approval.

c. A detailed Preliminary Statement of Probahle Construction Costs.

5.1.2 Design Development Phase (60% Completion Stage)

a. Design Development Documents consisting of drawings and other
documents to fix and describe the size and character of the project as
to structural, materials and such other essentials as may be
appropriate.

b. An updated, detailed Statement of Probable Construction Cost.

5.1.3 Development of Construction Documents Phase (80% Completion Stage)

a. The preparation from approved Design Development Documents of
draft final drawings and specifications setting for the construction of the
project including the necessary bid information and required special
and general conditions.

b. Included in the A/E prepared specifications shail be requirements that
the Construction Contractor prepare a time scaled grid chart that
indicates the anticipated time completion schedule showing what
detailed trade event must be completed before the next event can
tommence. The grid chart is to be updated and submitted on a bi-
weekKly basis.

¢. A draft final detailed Statement of Probable Costs.

d. The A/E shall promptiy‘provide answers to all technical engineering
questions from the Government.

5.1.4 Development of Construction Documents Phase (100% Completion Stage)




202 366 7108

11:22:63 a.m, 09-0G2-2011 15/19

The preparation from approved Design DPevelopment Documents of
draft final drawings and specifications setting for the construction of the
project including the necessary bid information and required special
and general conditions.

A final detailed Statement of Probable Costs.

The A/E shall assist, if requested, in the preparation of bid forms,
unigue conditions of the Contract, and the form of the Agreement
between the Government and the Contractor.

The AJE shall promptly provide answers to all technical engineering
questions from the Government.

During construction, the A/E shall review contractor operations and
necessary inspections of the project along with his consultants and
attend monthly job progress meetings.

5.2 The A/E shall accomplish the following in the design stages and provide
additional data as indicated:

5.2.1 Planning and designing the project in accordance with applicable local,
state and federal codes, Federal Specifications and Standards, Design Criteria,
Handbooks as authorized by the General Services Administration {(GSA), the
Occupational Safety and Health Administration (OSHA} and the American
Disabitities Act (ADA).

SECTION 6 - CONSULTATIONS. REPORTS, DRAWINGS, DATA, ETC.

6.1 During the life of the project the A/E shall periodically formally consult with the
Academy. During design the meetings will be biweekly. The
consuitations/meetings may be requested by the A/E or established by the
Contracting Officer.

6.1.1 The Academy shall establish an official committee with one ,
individua! designated as Chairman to pravide authoritative decisions. The
committee members may be rotated from time to time. Parmanent
members of the Committee are:

a.

b.

Assistant Superintendent for Facilities, Committee Chairman.
Contracting Officer, USMMA.

Capital Improvement Plan Officer, USMMA, Delegated authority of the
Contracting Officer's Technical Representative {COTR).
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d. Department Head(s) as may be specified.
e. Mechanical Engineer, Dept. of Public Works
f. Civil Engineer, Dept. of Public Works

6.1.2 After each such meeting, the A/E shall prepare minutes of the
meeting, noting such items as, items discussed, decisions
reached, future plans, impact on costs, recommendations, schedules, etc.
The report shall be forwarded to the Academy, Attention: Assistant
Superintendent For Facilities, within five (5) working days of the meeting.
Sufficient copies of the report shall be forwarded for the Contracting
Officer's Technical Representative for distribution to the attendees,

6.1.3 For each construction project the A/E shall be responsible for
establishing formal design review with the Academy at the 30%,
60%, 90% and 100% design phases. Scheduling of the design reviews
shall be coordinated with the COTR sufficiently in advance, no less than
ten (10) working days, for the Academy to arrange for all Government
attendess. Each design review shall be accompanied by a cost estimate
within the Government funding levels.

The A/E shall prepare and furnish one (1) set of reproducible and then (10) sets
of drawings, specifications, etc., during ail stages of the project that require
Academy approval. The documents shall be appropriately identified as for
example, Preliminary Review 1, 30% complete, etc.

Final 100% design submission by the A/E shall consist of one (1) repreducible
set of heavy 4 mil thick mylar drawings and ten (10) complete, collated and
bound sets of all contract drawings and bound specifications for this project,
Electronic versions to the USMMA's specifications will be provided of all
specifications, drawings, and work products.

Drawings, specifications, etc. shall clearly define all architectural, structural,
mechanical, equipment and other details of the project necessary to complete its
design and construction including but not limited to floor plans, elevations,
sections and details.

The A/E assumes complete responsibility for the correctness and accuracy of all
the final drawings and specifications, in accordance with FAR 52.236-23
“Responsibility of the Architect-Engineer Contractor.” Sufficient copies of
revised design drawings will be furnished by the A/E. The A/E shall not be held
responsible for any additional construction costs resulting from incorrect
assumptions made in connection with hidden conditions where confirmation
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cannot be obtained through standard professionaily accepted inspection
techniques,

6.6 The final Statement of Probable Costs {5.1.3.¢) shall not exceed the amount
approved unless authorized by the Government. In the event the bid of the
lowest responsible bidder for the construction of the project is in excess of the
approved final Statement of Probable Costs; the A/E shall revise all or any part
of the design to bring the cost within tHe approved final estimate. To this extent,
the A/E may establish alternate approaches.

SECTION 7 - CONSTRUCTION PHASE

7.1 The Construction Phase shall commence with the award of a construction
contract(s} and shall terminate when a “punch list" of discrepancies has been
rectified and a Certificate of Occupancy, if applicable, is issued.

7.2 The AJE shall have access to the work whenever it is in preparation or progress.
The visits of the A/E shall be coordinated with the Assistant Superintendent For
Facilities, U. 8. Merchant Marine Academy,

7.3 The A/E shall make monthly periadic, 8-hour day, equivalent visits to the site.
The A/E shall also attend periodic, usually bi-weekly, job progress meetings.
Attendance at job meetings is credited to the required on-site visits,

7.4 The AJE shall also arrange and pfovide for all an-site inspections by his
cansultants, The Consultant's visits are not considered additional site visits.

7.5 For the purpose of ascertaining the amount properly payable on the Contractor's
Applications for Payment, the A/E may be requested to aid in determining the
percentage completed based on cbservations or other techniques. The
payment recommendations presented by the A/E comprises his best judgment
that the work progressed to the point indicated and that to his best knowledge
and belief, the quality of the work is in accordance with the Contract Documents.

7.8 The A/E shall be, in the first instance, the interpreter of the requirement of the
technical plans and specifications.

7.6.1 The A/E shall make recommendations to the Government on al
claims by the Contractor (or the Government) regarding the
execution and progress of the work performed and any matters or
questions relating thereto.

7.6.2 Visits to the Academy by the A/E necessitated by questions of
interpretation ar clarification of the plans/specifications are deemed
normal A/E services and not part of 7.3 or 10.1,
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7.7 The A/E shall pramptly recommend to the Government rejection of work, which
does not conform to the plans and specifications,

7.7.1 Whenever in the A/E's opinion it is considered necessary or advisable for
the proper implementation of the intent of the plans and specifications, the
A/E shall recommend that the Government require special inspection or
testing of any work in accordance with the provisions of the Contract
Documents whether or not such work is fabricated, instalied, or
completed.

7.8 The A/E shail review and make appropriate notations, for exampile, no
exception, acceptable as noted, resubmit required, efc., for all shop drawings,
samples, catalogue cuts, “as-buiit” drawings, and other submissions of the
Caontractor.

7.8.1 The A/E shall advise the Contractor, in writing of A/E comments within
fifteen (15) calendar days of receipt of such data. Copies of all such
correspondence shall be directed to the Contracting Officer, Contracting
Officer's Technical Representative (COTR} — the Assistant Superintendent
For Facilities, U. S. Merchant Marine Academy or his designee.

7.9 The AJE shall assist or aid, when requested, in the preparation of Change
Orders in accordance with Government Standards.

7.10 The A/E shall receive, review, assemble and list all written documents and
guarantees received from the Contractor and present same to the Government.

SECTION 8 - DELIVERY SCHEDULE

8.1 The A/E shall provide final plans, drawings, and specifications not later than
ninety (90) days after Notice-to-Proceed. An earlier schedule is acceptabls to
the Academy.

8.2 The A/E shall prepare and submit a detailed milestone A/E Program
Schedule(s) for the Academy review within one (1) week after receipt of
executed copy of the Contract or authorized Notice-to-Proceed, whichever is
earlier,

8.3 The A/E shall apply for and obtain necessary variances from state agencies for
the abatement of asbestos materials associated with this project prior to the
completion of the final contract documents.

SECTION 9 - CONTRACT PRICE AND PAYMENT SCHEDULE
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9.1 The Government shall pay the A/E on a percentage complete basis the total
sum to be negotiated which shall constitute fuil compensation for all services,
materials, expenses, indirect costs, and profit for the program detailed herein
except as herein after identified.

9.2Invoices from the A/E shall be submitted to the following:

1 original — Assistant Superintendent For Facilities, USMMA
1 copy — Contracting Officer
1 copy — Depariment of Budgets and Accounts

9.3 The Department of Budgets and Accounts processing of the invoice for payment
shall only commence after the COTR or his designee has certified, in writing, that
the invoice is correct and proper for payment,

SECTION 10 - ADDITIONAL SITE VISITS

10.1 Only when authorized by the Contracting Officer shalt additional site visits be
subjectto refmbursement at a rate to be negotiated per day, including all
expenses based on an approximated 8 hour day or equivalent segments adding
up to a full day (i.e. -~ % day units.)

SECTION 11 - ADDITIONAL A/E SERVICES

1.1 If the Government requires additional services beyond this Statement of Work,
the compensation shall be negotiated and, in any event, shali not exceed the
following: '

a. Time for empioyée wifl be based on direct labor costs multiplied by an
overhead rate to be negotiated, and profit on direct Jabor costs and
overhead.

b. Time for principals will be based on a maximum total cost of an hourly rate
o be negotiated.



APPENDIX TO CONTRACT DTM-91-C-2011-0019
between
Fletcher-Thompson, Inc.
and the
U. S. DOT / Maritime Administration
Dated: 08/31/11

F.1 PERIOD OF PERFORMANCE:

The contract’s period of performance shall be determined by the anticipated USMMA design and
construction phases scheduled for the work, commencing with execution of the contract and extending
approximately 120 days for the design phases, 60 days for the bid phase and 300 days for the construction
period.

Item 6.2

The A/E shall prepare and furnish one (1) electronic set in PDF format and five (5) sets of drawings,
specifications, etc. during all stages of the project that require Academy approval.

Item 6.3

Final 100% design submission by the A/E shall consist of four (4) complete, collated and bound sets and one
(1) loose set of all contract drawings and bound specifications for this project. Electronic versions in PDF
format will be provided of all specifications, drawings and work products.

Item 7.3

The A/E shall make monthly periodic, 8-hour day, equivalent visits to the site. The A/E shall also attend
periodic, usually bi-weekly, job progress meetings. Attendance at job meetings is credited to the required
on-site visits. For this contract, based on the assumption of a 10 month construction period, A/E field visits
will be limited to ten (10) monthly, 8-hour day, equivalent visits to the site and twenty (20) 4-hour day
equivalent visits for job progress meetings.

Item 8.1

The A/E shall provide final plans, drawings and specifications no later than one hundred twenty (120) days

after Notice-to-Proceed.
Item 8.3

The A/E shall incorporate the hazardous materials testing and abatement previously conducted for the
Delano Hall project as documented on 100% Design Submission dated March 8, 2006 prepared by Fletcher-

Thompson, Inc.
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Richard K. Voelker, Associate Principal  Date Delores Bryant, Contracting Officer  Date
Fletcher-Thompson, Inc.
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