Contract Data Requirements List

Deliverable 

Number
Deliverable
Frequency
MARAD POC
Format/

Remarks

CDRL-1


Overhaul 

Procedures
Thirty days after contract award
COTR
Four paper copies and a copy in MS Word

CDRL-2
Recommended Overhaul 

Schedule
As necessary or at the request of the COTR
COTR
Email in MS Excel

CDRL-3
Staging Facility Procedures
Thirty days after contract award
COTR
Four paper copies and a copy in MS Word

CDRL-4
Annual Logistics Overhaul Budget

 Projection
15th of July each year 
COTR
Email



CDRL-5
Overhaul Cost Estimate
Sixty days prior to the start of any scheduled overhaul or upgrade
COTR
Email

CDRL-6
Missing or Lost Technical 

Manuals
Fifteen days after acceptance of the inventory by MARAD
Region LMO, copy to COTR
Email

CDRL-7
Warehouse 

Inventory or Sampling Cost Estimate
Sixty days prior to the start of scheduled warehouse inventory or sampling effort
COTR
Email in MS Excel

CDRL-8
Warehouse 

Gains and Losses
Thirty days after the completion of a scheduled logistics overhaul
COTR, copy to Region LMO
Email in MS Excel

CDRL-9
Overtime 

Request
As necessary
COTR
Email

CDRL-10
Special 

Working Hours 

Request
As necessary
Region LMO, copy to COTR
Email

CDRL-11
Overhaul Management Report
15th of each month
COTR
Email

CDRL-12
Weekly Overhaul Reports
Weekly
COTR, copy to the Region LMO
Email

CDRL-13 
Outstanding Requirements Report
Upon request of the COTR
COTR


CDRL-14 
Material On Order Report
Upon request of the COTR
COTR


CDRL-15 
Material On hand Report
Upon request of the COTR
COTR


CDRL-16
Procurement History Report
Upon request of the COTR
COTR


