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f. SHIP VIA
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g. SERVICE-

    DISABLED

    VETERAN-

    OWNED
e. HUBZone f. EMERGING SMALL

   BUSINESS

X

        The purpose of this purchase order is for
        the provision of
        engineering service to resolve American
        Bureau of Shipping (ABS) open Class
        recommendations and prepare detailed
        drawings, statements of work, and estimates
        Continued ...
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DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

09/21/2011 DTMA-92-P-2011-0133

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

        for planned modifications aboard the T. S.
        KENNEDY.
        Admin Office:
             U. S. DOT Maritime Administration
             Atlantic  Div. Acquisition Office
             MAR-380.2
             7737 Hampton Blvd
             Building 19 Suite 300
             Norfolk VA 23505-1204
        Mark For:
             TS KENNEDY
             Massachusetts Maritime Academy
             101 Academy Drive
             Buzzards Bay MA 02532
        Accounting Info:
        70X1750SMR.2011.120SMP1070.0000160000.25711.
        61006600
        Period of Performance: 10/10/2011 to
        05/31/2012

0001    Resolve American Bureau of Shipping (ABS)                                1,616.29
        open Class Recommendations in accordance
        with the attached PERFORMANCE WORK
        STATEMENT (PWS).

0002    Prepare detailed drawings, statements of                                 7,210.85
        work, and estimates for planned
        modifications aboard the vessel in
        accordance wit hthe attached PERFORMANCE
        WORK STATEMENT (PWS)

0003    Supplemental Labor- Provide an hourly rate     240 HR        55.00      13,200.00
        for 240 man-hours of additional engineering
        services/support services as may be
        required.  These hours must be authorized
        by the Contracting Officer via a contract
        modification.

0004    Supplemental Material- Include a price of                                4,000.00
        $4,000 for supplemental material cost in
        bid to cover additional material costs as
        may be required.   Supplemental material
        costs must be authorized by the Contracting
        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $26,027.14



DATE OF ORDER
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ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

09/21/2011 DTMA-92-P-2011-0133

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

        Officer via a contract modification.

        In order for an invoice to be processed for
        payment, it must include your Federal ID
        Number, Purchase Order Number, and Invoice
        Number. Without these numbers, your invoice
        will be returned and payment will be
        delayed.

        The total amount of award: $26,027.14. The
        obligation for this award is shown in box
        17(i).

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00



TRAINING SHIP KENNEDY PERFORMANCE WORK STATEMENT  

TITLE Provide Engineering Support  

1.0 INTENT 

1.1 It is the intent of this performance work statement (PWS) to have a qualified marine 

engineering firm provide engineering services to: 

1.1.1 Resolve American Bureau of Shipping (ABS) open Class Recommendations. 

1.1.2 Prepare detailed drawings, statements of work, and estimates for planned 

modifications aboard the vessel.  

2.0 REFERENCES 

 2.1 ABS Class Recommendation 219  

 2.2 ABS Information Management System Engineer Comments Report 

2.3 Drawing 08-155-650-3 Lighting Wiring Plan – Boat Deck Aft 

 2.4 Drawing 540TV-001-321-04 540 Training Vessel Power Deck Plan Below 

 2.5 Drawing 09-120-291 Quarterdeck Arrangement 

 2.6  Drawing 09-164-444 Lifeboat Service Platform Structure  

 2.7 Drawing 09-164-445 Lifeboat Service Platform Installation 

 2.8 Drawing 540TV-001-321-01 Ship Service & Emergency Power One-Line Drawing  

 2.9 Drawing 09013-0 Voyage Master II S-VDR Interconnection Diagram  

 2.10 Drawing 92002249 Voyage Master II S-VDR and VDR Installation Manual 

 2.11 Drawing 9200317 Voyage Master II S-VDR and VDR Operators Manual 

 2.12 Drawing 540TV-001-500-11 AMR Arrangement 

 2.13 Drawing 540TV-001-506-02 Vent Piping MODS FR 92-119 

2.14 Drawing 540TV-001-514-02 HVAC Equipment Schedules 

 2.15 Drawing 540TV-001-514-18 Vent Shutdown and Restart Procedure 

 2.16 Drawing 540TV-001-551-20 Generator Starting Air System Diagram 

 2.17 Technical manuals and ship’s drawings for as built and existing installations.  



2.18 ABS Rules and Regulations, as applicable 

2.19 US Coast Guard regulations, CFRs and NAVICs, as applicable 

2.20 IEEE standards, as applicable 

2.21 NFPA standards, as applicable 

2.22 IMO rules and regulations, as applicable  

3.0 LOCATION 

In addition to performing work at their facility, the firm awarded the contract will have to 

attended meetings and perform multiple sight visits and shipchecks aboard the Training Ship 

Kennedy (for the purpose of this PWS a minimum of 3 site visits shall be included  with a Sr. 

Engineer and a designer/draftsman present).  The vessel is berth at the Massachusetts Maritime 

Academy (MMA), which is located at 101 Academy Drive, Buzzards Bay, MA 02532.  

4.0 PERFORMANCE PERIOD 

This SOW can begin immediately after award.  All deliverables for this statement of work are 

due by May 31, 2012.   

NOTES: Wherever the words "detailed drawings" appear in this SOW, it is to be understood to 

mean all pertinent engineering calculations, detailed structural drawings, arrangement 

drawings, rip out drawings, piping drawings, HVAC drawings, electrical system drawings and all 

other drawings and details required to accurately identify, to a ship yard, the full scope of work 

and materials required.  For example, structural drawings shall include detailed foundations,  

fabrication details, locating dimensions, installation details (to weld to existing ship structure), 

welding symbols, and a complete material list with material descriptions, quantities and 

material specifications as well as sources for the material. Electrical drawings shall include 

installation details, one line diagrams, equipment wiring details, cable sizes, cable types, 

watertight penetration details, and a complete material list. Piping and HVAC drawings shall 

include all penetration details, material descriptions, quantities and material specifications as 

well as sources for the material. All drawings shall include additional views, sections, elevations 

and details, as necessary, as required for clarification. 

5.0 STATEMENT OF WORK 

5.1   CLIN 0001 - Provide engineering services to resolve American Bureau of Shipping (ABS) 

open Class recommendations. Engineering services/support to include but not limited to 

attending meetings with the MARAD Marine Surveyor and crew members, performing 

drawing reviews, performing shipchecks, performing research, performing engineering 

calculations, updating drawings, obtaining regulatory body (ABS & USCG) approvals, 



providing copies of drawings, preparing statements of work with estimates, and 

preparing and delivering verbal and written reports to the MARAD Marine Surveyor. 

5.1.1 The following drawings have the noted pending technical actions required that 

are to be addressed (References 2.1 and 2.2 apply):     

5.1.1.1 - Reference 2.3 Drawing 08-155-650-3 Lighting Wiring Plan - Boat Deck    

Aft.  Details of new panel P19-2E need to be submitted for ABS review. 

5.1.1.2 - Reference 2.4 Drawing 540TV-001-321-04 540 Training Vessel Power 

Deck Plan Below.  Details of the Lighting Panel L8 need to be submitted for ABS 

review, 

5.1.1.3 - Reference 2.5 Drawing 09-120-291 Quarterdeck Arrangement.  Details 

on new weathertight doors and new windows on the Main Deck level are to be 

submitted to ABS.   

5.1.1.4 - Reference 2.6 Drawing 09-164-444 Lifeboat Service Platform Structure. 

ABS note that Structural amendments are indicated on the drawing needs to be 

resolved.  

5.1.1.5 - Reference 2.7 Drawing 09-164-445 Lifeboat Service Platform 

Installations.  ABS note that Structural amendments are indicated on the 

drawing needs to be resolved.  

5.1.1.6 – Reference 2.8 Drawing 540TV-001-321-01 Ship Service & Emergency 

Power One-Line Drawing.  The 20A fuse shown on circuit E-006 of 480V 

Emergency Switchboard has to be changed to a circuit breaker or a fuse 

disconnect.  Furthermore, the AIC rating of the 20A circuit breaker/fuse 

disconnect is to be at least the same as the existing circuit breaker at the 480V 

Emergency Switchboard in accordance with 4-8-2/9.3.3 of the rules.  Drawing is 

to be revised accordingly. 

Resolve issue noted by ABS that The 24 Volt Battery Charge circuits are to be 

protected by reverse current protection in order to prevent the failure/loss of 

batteries due to a bad battery during times when the transfer switch is closed in 

accordance with 4-8-2/9.15 of the rules. 

5.1.1.7 – Reference 2.9 Drawing 09013-0 Voyage Master II S-VDR 

Interconnection Diagram, Reference 2.10 Drawing 92002249 Voyage Master II S-

VDR and VDR Installation Manual, Reference 2.11 Drawing 9200317 Voyage 

Master II S-VDR and VDR Operators Manual.  Resolve issue noted by ABS that 

the S-VDR requires recorded data for Rudder order/response, Engine 

order/response, Hull Opening Status (if applicable), and WT/Fire Door Status (if 



applicable) if the data is n IEC 61162-2 format as per MSC. 170(79) and 

MSC.99(73) which amends SOLAS V/20. 

5.1.1.8 – Reference 2.12 Drawing 540TV-001-500-11 AMR Arrangement,  

Reference 2.13 Drawing 540TV-001-506-02 Vent Piping MODS FR 92-119,  

Reference 2.14 Drawing 540TV-001-514-02 HVAC Equipment Schedules, 

Reference 2.15 Drawing 540TV-001-514-18 Vent Shutdown and Restart 

Procedure, References 2.16 Drawing 540TV-001-551-20 Generator Starting Air 

System Diagram.  Resolve issue noted by ABS that the sludge/dirty oil tank vent 

is required to terminate on the weather deck in accordance with 4-6-4/9.3.4 of 

the Rules.  This is not shown on the drawing(s). 

 5.1.1.9 – Modifications to Fire Pump #2 -  Resolve issue noted by ABS that future 

updates to reference 2.8 will correct power panel P11 circuit breaker notation; 

2P needs to be changed to 3P.  Resolve issue noted by ABS that machinery 

space ventilation should be independent from other spaces.  See 4-8-2/11.9.1 of 

the Rules.  Accordingly, the new OHR Supply Fan is not to be fed from the 

Accommodation (Berthing) panel P17.  Also a separate remote shutdown for the 

OHR ventilation is to be installed.  

5.2   CLIN 0002 - Provide engineering services to perform design work, prepare detailed 

drawings, statements of work, and estimates for planned modifications aboard the 

vessel.  References 2.17 thru 2.22 apply.  Engineering services/support to include but 

not limited to attending meetings with the MARAD Marine Surveyor and crew members, 

performing design work, performing reviews of existing drawings, performing 

shipchecks, performing research, performing engineering calculations, preparing 

detailed drawings, preparing material lists, obtaining regulatory body (ABS & USCG) 

approvals, providing copies of USCG and ABS stamped approved drawings, preparing 

statements of work with detailed estimates, and preparing and delivering verbal and 

written reports to the MARAD Marine Surveyor.  If requested, the engineering firm shall 

be required to resubmit revised detailed drawings and specifications to satisfy 

regulatory body questions and comments.  The following projects shall be addressed by 

the engineering firm: 

5.2.1 It is the purpose of this ITEM for a Naval Architect to provide USCG and ABS 

stamped approved, detailed drawings and specifications to be used by a ship 

yard to install three (3) inclined ladders from the main deck to the upper tween 

deck and the tween deck in cargo hold #1 and #2.   Two (2) ladders to be dealt 

with in #1 hold and one (1) ladder to be dealt with in # 2 hold.(total of 3 new 

inclined ladders) 

5.2.2 It is the purpose of this ITEM for a Naval Architect to provide USCG and ABS 

stamped approved, detailed drawings and specifications to be used by a ship 



yard for the installation of Saltwater Fire stations near the landing of each of the 

inclined ladders to #1 and #2 cargo hold (total of 4 fire stations)     

NOTES:  Wherever the words “detailed drawings” appear in this SOW, it is to be 

understood to mean all pertinent engineering calculations, detailed structural 

drawings, arrangement drawings, rip out drawings, piping drawings, HVAC 

drawings, electrical system drawings and all other drawings and details required 

to accurately identify, to a ship yard, the full scope of work and materials 

required.  For example, structural drawings shall include detailed foundations, 

fabrication details, locating dimensions, installation details (to weld to existing 

ship structure), welding symbols, and a complete material list with material 

descriptions, quantities and material specifications as well as sources for the 

material.   Electrical drawings shall include installation details, one line 

diagrams, equipment wiring details, cable sizes, cable types, watertight 

penetration details, and a complete material list.  Piping and HVAC drawings 

shall include all penetration details, material descriptions, quantities and 

material specifications as well as sources for the material. All drawings shall 

include additional views, sections, elevations and details, as necessary, as 

required for clarification.    

5.3 CLIN 0003 - Supplemental Labor 

Provide an hourly rate for 240 man-hours of additional engineering services/support 

services as may be required.  These hours must be authorized by the Contracting Officer 

via a contract modification. 

5.4 CLIN 0004 - Supplemental Material 

Include a price of $4,000 for supplemental material cost in bid to cover additional 

material costs as may be required.   Supplemental material costs must be authorized by 

the Contracting Officer via a contract modification. 

6.0 PERFORMANCE CRITERIA / DELIVERABLES 

6.1 Performance Criteria – ABS closing of outstanding Class Recommendations and 

approvals of new designs by ABS/USCG with on comments other than the witness of 

installation by the Surveyor/MI.  

     

6.2 Deliverables  



 

6.2.1 Regulatory Body approved detailed drawings (ABS stamped & USCG 

approved drawings) 

   

6.2. Detailed Drawings (engineering calculations, detailed structural 

drawings, arrangement drawings, rip out drawings, piping drawings, HVAC 

drawings, electrical system drawings and all other drawings and details required 

to accurately identify, to a ship yard, the full scope of work and materials 

required), Biddable statements of work with detailed estimates for all items 

addressed in Section 5, Statement of Work, that requiring work to be performed 

by a shipyard or ship repairer.         
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2099978

2099978

2170999

 Project No :

 Project No :

 Project No :

CROWLEY MARITIME CORP.

JMS NAVAL ARCHITECTS

JMS NAVAL ARCHITECTS

 Submitter  :

 Submitter  :

 Submitter  :

E-006

E-002

L-005

S-002

Please submit details of new panel P19-2E for our review.

Details of the Lighting Panel L8 is to be submitted for our review.

Details on new weathertight doors and new windows on the Main Deck level are to be submitted.

Structural amendments are indicated on the drawing. 

08-155-650-3

540TV-001-321-04

09-120-291

09-164-444

09-164-445

LIGHTING WIRING PLAN - BOAT
DECK AFT

540 TRAINING VESSEL POWER
DECK PLAN BELOW

QUARTERDECK ARRANGEMENT

LIFEBOAT SERVICE PLATFORM
STRUCTURE
LIFEBOAT SERVICE PLATFORM
INSTALLATION

447412

434139

501266

538461

6704200

6704200

6704200

 Facility  No :

 Facility  No :

 Facility  No :

Haendler, Michael

Ahmed, Mohammad F.

Gardemal, Joseph Alan

Campuzano, Viara

Technical

Technical

Technical

Technical

Open

Open

Open

Open

Houston SED - Ship Structures

Houston SED - Ship Structures

Houston SED - Ship Structures

 Engineering Office  :

 Engineering Office  :

 Engineering Office  :

01-Apr-2009

24-Mar-2009

18-Nov-2009

22-Dec-2009

 WCN  :

 WCN  :

 WCN  :

739485

465460

465460

 Observation  :

 Observation  :

 Observation  :

 Observation  :

Comment
Number

Comment
Number

Comment
Number

Drawing 
Number

Drawing 
Number

Drawing 
Number

Drawing 
Title

Drawing 
Title

Drawing 
Title

Task No

Task No

Task No

Reviewer

Reviewer

Reviewer

Comment 
Action Type

Comment 
Action Type

Comment 
Action Type

Status

Status

Status

Opened In

Opened In

Opened In

Closed In

Closed In

Closed In

 Closed In Report :

 Closed In Report :

 Closed In Report :

 Closed In Report :
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2420914

2384534

 Project No :

 Project No :

JMS NAVAL ARCHITECTS

MARINE SYSTEMS CORPORATION

 Submitter  :

 Submitter  :

E-139

E-140

P-154

P-155

P-156

The 20A fuse shown on circuit E-006 of 480V Emergency Switchboard (Sht 1 of Dwg No: 0540TV-
001-321-001 Rev. W) has to be changed to a circuit breaker or a fuse disconnect. Furthermore, the
AIC rating of the 20A circuit breaker/fuse disconnect is to be at least the same as the existing circuit
breaker at the 480V Emergency Switchboard in accordance with 4-8-2/9.3.3 of the Rules. Drawing is
to be revised accordingly.

The 24Volt Battery Charge circuits (EP-006 and EP-24 shts 1 & 2 of  Dwg No: 0540TV-001-321-
001 Rev. W) are to be protected by reverse current protection in order to prevent the failure/loss of
batteries due to a bad battery during times when the transfer switch is closed in accordance with 4-8-
2/9.15 of the Rules. Please comment.

Please be advised that the pipe and fittings and other components are to be installed in accordance
with of the Kidde Design, Installation, Operation and Maintenance Manual approved by the US Coast
Guard as per Certificate # 162.038/1/0, Expires 30 November, 2013. Surveyor is requested to verify.

Means are to be provided for the crew to safely check the quantity of medium in the cylinder
containers in accordance with 4-7-3/3.1.10 of the Rules. Surveyor is requested to verify. 

Spare parts for the system are to be stored on board in accordance with the FSS Code 5.2.1.2.3 of
the Rules. Surveyor is requested to verify.

540TV-001-321-01

540TV-001-321-01

3190-005-01

3190-005-01

3190-005-01

SHIP SERVICE & EMERGENCY
POWER ONE-LINE DRAWING

SHIP SERVICE & EMERGENCY
POWER ONE-LINE DRAWING

CO2 SYSTEM INSTALLATION
BATTERY LOCKER

CO2 SYSTEM INSTALLATION
BATTERY LOCKER

CO2 SYSTEM INSTALLATION
BATTERY LOCKER

622205

622205

598976

598976

598976

6704200

6704200

 Facility  No :

 Facility  No :

Ahmed, Mohammad F.

Ahmed, Mohammad F.

Moscoso, Angel M.

Moscoso, Angel M.

Moscoso, Angel M.

Technical

Technical

Surveyor

Surveyor

Surveyor

Open

Open

Open

Open

Open

Houston SED - Ship Systems

Houston SED - Ship Systems

 Engineering Office  :

 Engineering Office  :

07-Sep-2010

07-Sep-2010

30-Jul-2010

30-Jul-2010

30-Jul-2010

 WCN  :

 WCN  :

465460

250548

 Observation  :

 Observation  :

 Observation  :

 Observation  :

 Observation  :

Comment
Number

Comment
Number

Drawing 
Number

Drawing 
Number

Drawing 
Title

Drawing 
Title

Task No

Task No

Reviewer

Reviewer

Comment 
Action Type

Comment 
Action Type

Status

Status

Opened In

Opened In

Closed In

Closed In

 Closed In Report :

 Closed In Report :

 Closed In Report :

 Closed In Report :

 Closed In Report :
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2391049 Project No :

MARINE SYSTEMS CORPORATION Submitter  :

S-003

S-004

S-005

S-006

E-133

E-134

Comment
Number

All thermal and acoustic insulation is to be non-combustible, approved for use by the United States
Coast Guard, and certificates are to be provided to the attending Surveyor. (SOLAS II-2/Reg. 5.3.1.1)

Surveyor is to verify that all duct material is non-combustible, per SOLAS II-2/9.7.1.

Fire dampers and their means of operation are to be tested in accordance with the FTP Code (SOLAS
II-2/Reg. 9.7.1.2). Certificates are to be presented to the attending Surveyor.  

Where ventilation ducts with a free cross-sectional area between 0.02 and 0.075 sq. meters are
passing through A-class divisions, the opening shall be lined with a steel sheet sleeve having a
thickness of at least 3mm and a length of at least of 900mm, divided preferably into 450mm on each
side of a bulkhead or entirely beneath a deck, and also have insulation of at least the same fire
integrity as the division through which the duct passes. Where the free cross-sectional area of the A-
class penetration is greater than 0.075 sq. meters, a fire damper shall be fitted (SOLAS II-2/Reg.
9.7.3.1). The attending Surveyor may verify at the time of inspection.

Surveyor to verify that any new cable penetrations that pass through water-tight bulkheads or decks
are to be made through the use of approved stuffing tubes, transit devices or pourable materials which
will maintain the water-tight integrity of the bulkhead or deck as per 4-8-4/21.1.3 of the SV Rules.

Surveyor to verify that the new equipment enclosures (Outside Condensing Units Vent Shutdown
Connection Box, Transformer Enclosure and Battery Locker CO2 FF SYS Press SW)  are in
compliance with 4-8-3/Table 2 of the SV Rules.

3190-005-02

3190-005-14

3190-005-02

3190-005-14

3190-005-02

3190-005-14

3190-005-02

3190-005-14

3190-005-04

3190-005-10

3190-005-15

3190-005-04

3190-005-10

3190-005-15

Drawing 
Number

Drawing 
Title

HVAC MODS BATTERY
RM/LOCKER
EMERG DIESEL GENERATOR
ROOM HVAC MODS

HVAC MODS BATTERY
RM/LOCKER
EMERG DIESEL GENERATOR
ROOM HVAC MODS

HVAC MODS BATTERY
RM/LOCKER
EMERG DIESEL GENERATOR
ROOM HVAC MODS

HVAC MODS BATTERY
RM/LOCKER
EMERG DIESEL GENERATOR
ROOM HVAC MODS

POWER SYSTEM MODS HVAC
MODS BATTERY LOCKER
PWR SYS MODS AMR SEAWATER
PUMPS REPLACE
POWER SYS HVAC MODS EDG RM

POWER SYSTEM MODS HVAC
MODS BATTERY LOCKER
PWR SYS MODS AMR SEAWATER
PUMPS REPLACE
POWER SYS HVAC MODS EDG RM

600376

600376

600376

600376

603915

603915

Task No

6704200 Facility  No :

Reviewer

Cutts, Justin B

Cutts, Justin B

Cutts, Justin B

Cutts, Justin B

Haendler, Michael

Haendler, Michael

Surveyor

Surveyor

Surveyor

Surveyor

Surveyor

Surveyor

Open

Open

Open

Open

Open

Open

Comment 
Action Type

Status

Houston SED - Ship Systems Engineering Office  :

Opened In Closed In

22-Jul-2010

22-Jul-2010

22-Jul-2010

22-Jul-2010

26-Jul-2010

26-Jul-2010

 WCN  : 250548

 Observation  :

 Observation  :

 Observation  :

 Observation  :

 Observation  :

 Observation  :

Comment
Number

Drawing 
Number

Drawing 
Title

Task NoReviewer Comment 
Action Type

StatusOpened In Closed In

 Closed In Report :

 Closed In Report :

 Closed In Report :
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1982810 Project No :

NORTHROP GRUMMAN CORPORATION Submitter  :

E-136

E-137

E-138

E-001

Comment
Number

On Dwg 3190-005-10 – We note the reroute of the cables using channel bar/cross tier bar , in this
regard, Surveyor to verify the spacing of at least 24 inches (610 mm) as per 4-8-4/21.9.2 of the SV
Rules and IEEE 45 Section 25.5.

On Dwg 3190-005-15 – The fire dampers shall operate automatically, but shall also be able of being
closed manually from both sides of the bulkhead or deck. The damper is also to have an indicator
which shows whether the damper is open or closed as per Chapter II-2 Regulation 9 7.3.1.2 of the
2009 SOLAS Rules. Surveyor to verify.

Please submit UPS maximum charger oputput to battery bank details for our review. Batteries with a
total output more then 2 kW is considered a hazardous area and any electrical equipment installed
(i.e. Thermostat, etc) is to be certified safe type as per 4-8-4/5.3.1 and 4-8-4/27.5.3 of the SV Rules.
Please comment.

Attached is the information on the UPS for Thread E-138 of Task 603915 Post Publish Summary that
you have asked for. The UPS is battery charger is a STACO Trestar, 100KVA.

We note that on the submitted Trestar UPS Rating Table, the charger has an output of 80 kW and
therefore is considered a hazardous area. Based on the submitted documentation of the thermometer
and email stating that no electrical equipment is installed in the battery room we have no objections
and this is to verified by the attending Surveyor.

The S-VDR requires recorded data for Rudder order/response, Engine order/response, Hull Opening
Status (if applicable), and WT/Fire Door Status (if applicable) if the data is in IEC 61162-2 format as
per MSC.170(79) and MSC.99(73) which amends SOLAS V/20. Please comment.

3190-005-04

3190-005-10

3190-005-15

3190-005-04

3190-005-10

3190-005-15

3190-005-04

3190-005-10

3190-005-15

09013-0

9200249

9200317

Drawing 
Number

Drawing 
Title

POWER SYSTEM MODS HVAC
MODS BATTERY LOCKER
PWR SYS MODS AMR SEAWATER
PUMPS REPLACE
POWER SYS HVAC MODS EDG RM

POWER SYSTEM MODS HVAC
MODS BATTERY LOCKER
PWR SYS MODS AMR SEAWATER
PUMPS REPLACE
POWER SYS HVAC MODS EDG RM

POWER SYSTEM MODS HVAC
MODS BATTERY LOCKER
PWR SYS MODS AMR SEAWATER
PUMPS REPLACE
POWER SYS HVAC MODS EDG RM

VOYAGEMASTER II S-VDR
INTERCONNECTION DIAGRAM
VOYAGE MASTER II S-VDR AND
VDR INSTALLATION MANUAL
VOYAGE MASTER II S-VDR AND
VDR OPERATORS MANUAL

603915

603915

603915

615557

375742

Task No

6704200 Facility  No :

Reviewer

Haendler, Michael

Haendler, Michael

Haendler, Michael

Haendler, Michael

Haendler, Michael

Haendler, Michael

Surveyor

Surveyor

Technical

Technical

Surveyor

Technical

Open

Open

Open

Open

Open

Open

Comment 
Action Type
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Houston SED - Ship Systems Engineering Office  :

Opened In Closed In

26-Jul-2010

26-Jul-2010

26-Jul-2010

16-Aug-2010

16-Aug-2010

19-Sep-2008

 WCN  : 777592

 Observation  :

 Observation  :

 Observation  :

 Observation  :

 Observation  :

 Observation  :
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1561915 Project No :

THE LIGHTSHIP GROUP, LLC Submitter  :

E-002

E-007

P-014

With reference to Drawing 540TV-001-321-01 – power panel P11 -we assume that the circuit
breaker notation 2P should be 3P. Future updates should reflect this.

Machinery space ventilation should be independent from other spaces. See 4-8-2/11.9.1 of the
Rules. Accordingly, the new OHR Supply Fan is not to be fed from the Accommodation (Berthing)
panel P17. Also a separate remote shutdown for the OHR ventilation is to be installed.

The sludge/dirty oil tank vent is required to terminate on the weather deck in accordance with 4-6-
4/9.3.4 of the Rules.  This is not shown on the drawing.  Please revise/advise.

NONE

NONE

540TV-001-500-11

540TV-001-506-02

540TV-001-514-02

540TV-001-514-18

540TV-001-551-20

NONE

MODIFICATIONS TO FIRE PUMP #2

MODIFICATIONS TO FIRE PUMP #2

AMR ARRANGEMENT

VENT PIPING MODS FR 92-119

HVAC EQUIPMENT SCHEDULES

VENT SHUTDOWN AND RESTART
PROCEDURE
GENERATOR STARTING AIR
SYSTEM DIAGRAM
MODIFICATIONS TO FIRE PUMP #2

157329

157329

157328

6704200 Facility  No :

Pillado, Caleb Leon

Pillado, Caleb Leon

Johnson, Christopher Antonio

Technical

Technical

Technical

Open

Open

Open

Houston SED - Ship Systems Engineering Office  :

17-Aug-2006

17-Aug-2006

14-Aug-2006

 WCN  : 550063
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 Observation  :

 Observation  :
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This contract incorporates one or more clauses by reference with the same force and effect as if they were given in full text. 

Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed 

electronically at the following Internet addresses: 

Federal Acquisition Regulations (52.) https://www.acquisition.gov/comp/far/current/html/FARTOCP52.html 

Transportation Acquisition Regulations (1252.) http://www.dot.gov/ost/m60/tamtar/part1252.htm 

U.S. Maritime Administration Provisions and Clauses (MCL.)  https://voa.marad.dot.gov/Solicitation_Awards/docs/mar-

380/MARAD%20Clauses%20MCL%20for%20HTML.htm 

52.212-4 Contract Terms and Conditions-Commercial Items;  

52.212-5 Contract Terms and Conditions Required to Implement Statutes or Executive Orders - Commercial Items; within 

FAR Clause 521112-5(b) and (c), the following Items are designed by the Contracting Officer to apply to the solicitation: 

52.219-28 Post-Award Small Business Program Representation. 

52.222-3 Convict Labor,  

52.222-19 Child Labor - Cooperation with Authorities and Remedies,  

52.222-21 Prohibition of Segregated Facilities,  

52.222-26 Equal Opportunity,  

52.222-36 Affirmative Action for Workers with Disabilities, (Over 15K) 

52.225‐3, Buy American Act‐‐Free Trade Agreements‐‐Israeli Trade Act (Over 25K) 

52.225-13 Restrictions on Certain Foreign Purchases, and  

52.232-33 Payment by Electronic Funds Transfer --Central Contractor Registration 

52.222-41 Service Contract Act 

52.223-18 Contractor Policy to Ban Text Messaging While Driving 

1252.223-73 Seat Belt Use Policies and Programs 

MCL.H-2 Supplemental Work Requests (Subparagraph (d)(10) is $5,000.00) 

MCL.H-3 Indemnity and Insurance 

MCL.H.4 Indemnity and Insurance (Additional) (All limits up to $5,000,000.00 are revised to $1,000,000.00 for this 

solicitation) 

MCL.H-6 Standards of Employee Conduct 

MCL.H-10 Supplemental Growth Requirements 

MCL.H-11 Disposition of Removed Equipment and Scrap 

MCL.H-12 Maritime Liens, No Authority to Incur 

MCL.L-2 Agency Protests 

mhtml:file://C:/Documents%20and%20Settings/Glen.Spears/Desktop/SOM%20FY11%20Fire%20Systems%20Maint/TSSOM%20CSS%20Fire%20Systems.mht!https://www.acquisition.gov/comp/far/current/html/FARTOCP52.html
http://www.dot.gov/ost/m60/tamtar/part1252.htm
mhtml:file://C:/Documents%20and%20Settings/Glen.Spears/Desktop/SOM%20FY11%20Fire%20Systems%20Maint/TSSOM%20CSS%20Fire%20Systems.mht!https://voa.marad.dot.gov/Solicitation_Awards/docs/mar-380/MARAD Clauses MCL for HTML.htm
mhtml:file://C:/Documents%20and%20Settings/Glen.Spears/Desktop/SOM%20FY11%20Fire%20Systems%20Maint/TSSOM%20CSS%20Fire%20Systems.mht!https://voa.marad.dot.gov/Solicitation_Awards/docs/mar-380/MARAD Clauses MCL for HTML.htm


APPLICABLE SERVICE CONTRACT ACT WAGE DETERMINATION: The Service Contact Act wage determination 

applicable to this requirement is available online at the following address: http://www.wdol.gov/wdol/scafiles/std/05-2259.txt 

 INVOICE SUBMISSION INSTRUCTIONS - MARAD 

The Contractor may submit invoices in either electronic or paper format. Electronic submission is preferred. 

(1) Electronic invoices shall be addressed to MARADInvoices@faa.gov, with copy to MARADSARInvoices@dot.gov 

Electronic invoices shall conform to the following criteria, or be subject to rejection: 

a. Invoice and supporting documentation shall be in Adobe Acrobat (pdf) format. 

b. The e-mail subject shall include the contract/purchase order number and invoice number. 

c. The transmitting e-mail shall include the following information: Name of the Contractor; Invoice date and number; Invoice 

amount; Contract number and, if applicable, the order or modification number; Terms of any discount for prompt payment 

offered; Payment instructions (i.e., financial institution, ABA routing #, account #) 

(2) Paper invoices shall be submitted to one of the following addresses. Multiple copies are not required. 

MARAD A/P SAR Invoices Branch 

AMZ-160 

PO Box 25710 

Oklahoma City, OK 73125 

If a street address is required for delivery (i.e., Federal Express), the following address may be used in lieu of the post office 

box: 

MARAD A/P SAR Invoices Branch 

AMZ-160 

6500 S MacArthur Blvd. 

Oklahoma City, OK 73169  

http://www.wdol.gov/wdol/scafiles/std/05-2259.txt



