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1 0 1. CONTRACT ID CODE
 

0002

00092

Office of Acquisition, MRG-7200,7737 Hampton Boulevard, Building 4D,
Room 211

FACILITY CODECODE *

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning ________ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Line Item Detail

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF
CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

is not,   X 1

This modification authorizes the attached additional scope of services to survey the pier and dock office in order to assess damages and recommend 
reconstruction of facilities as a result of damage sustained from Hurricane IKE.  See Line Item Summary.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Type or print)

16B. United States of America 16C. DATE SIGNED

BY
(Signature of person authorized to sign) (Signature of Contracting Officer)

09/22/2008

NSN 7540-01-152-8070
PREVIOUS EDITION 
UNUSABLE

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR)

53.243

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Milton G. Spears

CHECK ONE

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN  
THE CONTRACT ORDER NO. IN ITEM 10A.

D.  OTHER (Specify type of modification and authority)
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2. AMENDMENT/MODIFICATION NO.

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE

9A. AMENDMENT OF SOLICITATION NO.

E. IMPORTANT:   Contractor      is required to sign this document and return  _____  copies to the issuing office.

(X)

(X) 10B. DATED  (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER

9B. DATED (SEE ITEM 11)

Norfolk, VA 23505

DOT/Maritime Administration, SAR Acquisition

8. NAME AND ADDRESS OF CONTRACTOR   (No., street, county, State and Zip Code)

FEDERAL WAY, WA 98003-2600

BERGER/ABAM ENGINEERS, INC.
33301 NINTH AVENUE SOUTH,SUITE 300

NO.

05/28/2008

DTMA2C08008

3. EFFECTIVE DATE
09/18/2008

4. REQUISITION/PURCHASE REQ. NO.
See Lines

5. PROJECT NO. 
 

(If applicable)

Glen.Spears
GlennSign



Line Item 
Summary

PageTitleDocument Number 1 6 1

$346,489.00Total Funding:

DTMA2C08008/0002 BRF Replacement Pier 22 Sep 08 2 of 6

           
Fund Budget Org Sub Object Class Sub Program Cost Org Sub Sub Reporting CategoryProj/Job No.

 

FYs
 

  
Closed FYs Cancelled Fund

Line Item
Number Description

Delivery Date

Total CostQuantity
Unit of
Issue Unit Price

Division
  

(Start date to End date)

See Line Item(s)

$50,000.00 $50,000.00

This is a New Line
Based upon previous Survey conducted of the pier structures at  MARAD Beaumont Reserve Fleet (MBRF), re-survey the piers to
determine the extent of damage and reassess the load bearing capacity of the main finger pier.  Repair/renewal cost to be
estimated.  Additionally all buildings/structures at the facility which were impacted by hurricane IKE are to be surveyed, extent of
damage assessed, repair/renewal recommendations provided and associated cost estimates to be provided.  High voltage
electrical distribution system feeding the fleet basin is to be surveyed, repair/renewal recommendations and associated cost
estimates to be provided.

This is based on a "not-to-exceed" price; please give notification immediately  when pricing reaches 85% of the price ceiling of
$50,000 for this Contract Line Item.

See attached Scope of Work.

0002 Pier Structure Survey 1.00 NTE

(09/18/2008 to 10/31/2008)

Ref Req No: PRBRF080050

Funding Information:
2008 -   - X4303 - 932 - 40 - HEW0 - 0 - 0000 - 000000 - 70 -
086132 - 40 - HEW0 - 25103 - 6100 - 6600 -
50,000.00

$346,489.00

$50,000.00

$296,489.00Previous Total:
Modification Total:

Grand Total:
(Includes Discounts)
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2 6Title
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Shipping Addresses
Code Detail Code Detail

Addr: Office of Acquisition, MRG-7200
7737 Hampton Boulevard, Building 4D, Room 211

2600 Amoco Road (MAR-616.6)
Beaumont Reserve Fleet DOT/Maritime Administration, SAR AcquisitionOrg:

Addr:
Org: 00020001

Attn:
Phone:
Fax: (   )    -     ext.     Fax: (757) 441-6080 ext.     

(409) 722-3433 ext.     Phone: (757) 441-3245 ext.     
Hickey John, Fleet Program Manager Attn: Glen Spears, Chief of Contracting Office
Beaumont  TX   77705-0415 Norfolk  VA   23505

Invoice Addresses
Code Detail

MARAD A/P CR Invoices Branch, AMZ-150 PO Bo

Code Detail

Addr: 7737 Hampton Blvd., Bldg. 4D, Room 211
DOT/Maritime Administration, South Atlantic RegioOrg:0002DOT/  Enterprise Services Center (ESC) OFO/FAA,0001

Addr:
Org:

(757) 441-6080 ext.     Fax:(   )    -     ext.     Fax:
(757) 441-3716 ext.     Phone:(   )    -     ext.     Phone:
Jennifer Phillips, Funds Control OfficerAttn:No Contacts IdentifiedAttn:
Norfolk  VA   23505Oklahoma City  OK   73125
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SECTION A -- SOLICITATION/CONTRACT FORM  
 
 
A.1 SUMMARY OF CHANGES 
 
 
  The free form item ‘DAMAGE SURVEY - BRF PIER & OFFICE’has been added. 
 
 
 
A.2 DAMAGE SURVEY - BRF PIER & OFFICE 
 
 
1. ABSTRACT:  Based upon previous Survey conducted of the pier structures at  MARAD Beaumont Reserve Fleet (MBRF), 
re-survey the piers to determine the extent of damage and reassess the load bearing capacity of the main finger pier.  Repair/renewal 
cost to be estimated.  Additionally all buildings/structures at the facility which were impacted by hurricane IKE are to be surveyed, 
extent of damage assessed, repair/renewal recommendations provided and associated cost estimates to be provided.  High voltage 
electrical distribution system feeding the fleet basin is to be surveyed, repair/renewal recommendations and associated cost estimates 
to be provided. 
  
2. REFERENCES: 
 
2.1. Berger/Abam - MARAD Beaumont Reserve Fleet 2007 Condition Survey Report 
 
3. ITEM LOCATION/ DESCRIPTION: 
 
3.1. Location: 
 
3.1.1. Main Dock 
 
3.1.2. Main Dock Office and Dock 
 
3.1.3. Individual Finger Piers  
 
3.1.4. All impacted facility building/structures 
 
3.2. Description:  
 
3.2.1. Docks are combination of Creosote and Pressure Treated Timbers and Piles. 
 
3.2.2. Various wood framed and metal buildings/structures 
 
3.2.3. High voltage electrical distribution system around periphery of reserve fleet basin. 
 
4. OWNER FURNISHED: 
 
4.1. None 
 
4.2. None 
 
4.3. None 
 
5. STATEMENT OF WORK: 
 
5.1. Main Dock - 50-Year Renewal Option 
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5.1.1. Utilizing current Dock / Pier survey, Resurvey the access piers.  Determine the current load bearing capacity of the main 
finger peir.  Determine the condition and suitability of future service of the pier running parallel to the bank and under the dock 
offices.   
 
5.1.2. Prepare detailed survey report including repair/renewal recommendations. 
 
5.1.3. Provide cost estimates for repair/renewal based on recommendations.  
 
 
5.1.4. Design is to include suitable mooring arrangements similar to existing. 
 
5.1.5. Design is to provide deck surface at a level 12 inches above existing dock surface. 
 
5.1.6. Fender system options to be provided to owner, design to include selected system based on owner selection. 
 
5.2. Survey the structure of all buildings and structures which were impacted by the storm. 
 
5.2.1. Provide services of qualified architect to accomplish detailed survey of buildings and structures.  Provide detailed report 
including repair/renewal recommendations. 
 
5.2.2. Provide cost estimates for repair/renewal of all impacted facility structures. 
 
5.3. High voltage power distribution system 
 
5.3.1. Provide services of a qualified electrical engineering consultant to survey the entire high voltage electrical distribution 
system. 
 
5.3.2. Provide detailed survey report including repair/renewal recommendations. 
 
5.3.3. Provide cost estimates based on findings. 
 
 
6. PERFORMANCE CRITERIA/DELIVERABLES: 
 
6.1. Deliverables: 
 
6.1.1. All survey reports are to include detailed repair/renewal recommendations, material and labor cost estimates.   
 
 
  


