PAGE OF PAGES
ORDER FOR SUPPLIES OR SERVICES
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: No Contacts Identified
11/14/2007 N033C055340 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. DOT/Maritime Administration, South Atlantic Region
MLL40A08012 PRSAR080158 b. STREET ADDRESS
5. ISSUING OFFICE (Address correspondence to) USNS REGULUS
DOT/Maritime Administration, SAR Acquisition
Office of Acquisition, MRG-7200
7737 Hampton Boulevard, Building 4D, Room 211 c. CITY d. STATE |e. ZIP CODE
Norfolk VA 23505
7.TO: f. SHIP VIA
a. NAME OF CONTRACTOR
8. TYPE OF ORDER
b. COMPANY NAME I:l a. PURCHASE I:l
MAERSK LINE, LIMITED o
REFERENCE YOUR: b DELIyERY - Except for bllllng
instructions on the reverse, this
c. STREET ADDRESS delivery order is subject to
ONE COMMERCIAL PL 20TH FL instructions contained on this side
Please furnish the following on the terms and only of this form and is issued
conditions specified on both sides of this order and subject to the terms and conditions
d. CITY e. STATE f. ZIP CODE on the attached sheet, if any, including delivery as of the above-numbered contract.
NORFOLK VA 23510-2126 indicated.

9. ACCOUNTING AND APPROPRIATION DATA

2008 - - X4303 - 931 - FS - REGO - 0 - 0000 - 000000 - 70 - 080231 - FS - REGO - 25432
- 6100 - 6600 -

10. REQUISITIONING OFFICE

DOT/Maritime Administration, South Atlantic Region

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ] a SMALL b. OTHER THAN SMALL [ ] c. DISADVANTAGED [ ] d. WOMEN-OWNED
12. F.O.B. POINT 14. GOVERNMENT B/L NO. |15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
Destination N OR BEFORE
ONO (0] (Date) 10 days %
13. PLACE OF 20 days %
a. INSPECTION b. ACCEPTANCE 30 days %
days %
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED
@ (b) (© (d) (e) ® (@)
SEE LINE ITEM DETAIL
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT | 20. INVOICE NO.
- No Contacts Identified 17(h) TOT.
SEE BILLING 21. MAIL INVOICE TO: No Contacts Identifie (Cont.
INSTRUCTIONS| & NAME pages)
ON DOT/Maritime Administration, South Atlantic Region
REVERSE
b. STREET ADDRESS (or P.O. Box)
7737 Hampton Blvd., Bldg. 4D, Room 211 1737
$105,250.00f GRAND
c. CITY d. STATE e. ZIP CODE TOTAL
Norfolk VA 23505
22. UNITED STATES OF 23.NAME  (Typed)
AMERICA BY (Signature) @' \BML Susan P. Barba
TITLE: CONTRACTING/ORDERING OFFICER

NSN 7540-01-152-8083
Previous edition not usable

OPTIONAL FORM 347 (REV. 6/95)
Prescribed by GSA/FAR 48 CFR 53.213(e)


Susan.Barba
Susan Barba


SUPPLEMENTAL INVOICING INFORMATION PAGENO. 20f6

If desired, this order (or a copy thereof) may be used by the Contractor as the Contractor's invoice, instead of a separate invoice,
provided the following statement, (signed and dated) is on (or attached to) the order: "Payment is requested in the amount of

$ . No other invoice will be submitted.” However, if the Contractor wishes to submit an invoice, the following information
must be provided; contract number (if any), order number, item number(s), description of supplies or service, sizes, quantities, unit
prices, and extended totals. Prepaid shipping costs will be indicated as a separate item on the invoice. Where shipping costs
exceed $10 (except for parcel post), the billing must be supported by a bill of lading or receipt. When several orders are invoiced to
an ordering activity during the same billing period, consolidated periodic billings are encouraged.

RECEIVING REPORT

Quantity in the "Quantity Accepted" column on the face of this order has been: |:| inspected, |:| accepted, |:| received
by me and conforms to contract. Items listed below have been rejected for the reasons indicated.

SHIPMENT | pARTIAL DATE RECEIVED SIGNATURE OF AUTHORIZED U.S. GOV'T REP. DATE

NUMBER | FINAL

TOTAL CONTAINERS | GROSS WEIGHT |RECEIVED AT TITLE

REPORT OF REJECTIONS

QUANTITY
ITEM NO. SUPPLIES OR SERVICES UNIT REJECTED REASON FOR REJECTION

OPTIONAL FORM 347 (REV. 6/95) BACK



ORDER FOR SUPPLIES OR SERVICES PAGE NO.
SCHEDULE - CONTINUATION 30f6
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
11/14/2007 N033C055340 MLL40A08012
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED| UNIT PRICE AMOUNT ACCEPTED
(@) (b) (©) (d) (e) ® (9)
0001 CLIN 2016AA REGULUS 1.00( JOB 105,250.000 105,250.00

MLL-REGO08-1005A - FY08 M&R REPAIRS A

The purpose of this project is to accomplish marad approved specific work items
on the ship's approved business plan, as identified in the Performance Work
Statement.

All completed work shall be in evaluated in accordance with applicable standards
as set forth in the contract at TE-02 (including general standards,
government specific standards, non-consensus standards, and voluntary
consensus standards) at the time of acceptance.

Start Date End Date

11/14/2007 09/30/2008

Reference Requisition: PRSAR080158

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17i) j> $105,250.00

NSN 7540-01-152-8082

OPTIONAL FORM 348 (10-83)
Prescribed by GSA-FAR (48 CFR)
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Document No.

MLL40A08012

Document Title

FY08 M&R REPAIRS
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COMMERCIAL CLAUSES
1 PERFORMANCE WORK STATEMENT
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Award/Contract Document No. Document Title Page 5 of 6
MLL40A08012 FY08 M&R REPAIRS

COMMERCIAL CLAUSES

1 PERFORMANCE WORK STATEMENT

MLL-REG08-1005A - FY08 M&R REPAIRS A
WO/SR 100612 Replace/Renew Throwing Line Messenger. Requisition by ship's force.

WO/SR 100614 Bridge Air Conditioning. Provide the services of a certified HVAC contractor to install one MARVAIR air
conditioning unit for the bridge. The unit shall be identical to that unit currently installed on the elevator control room. An instillation
template is onboard and shall be used for installation. All work and material shall be in accordance with all ABS/USCG regulations.

WO/SR 100617 Vibration Analysis Repairs. Provide industrial assistance for bearing replacement and alignment of ships equipment
as determined by vibration analysis reading taken during dock trial. All work and material shall be in accordance with all ABS/USCG
regulations.

WO/SR 100626 Dehumidification System Evaluation. Procure the services of a qualified Dehumidification Contractor to evaluate
the performance of the ships DH systems for the main reduction gear, main engine, aft mooring and steering gear. The contractor shall
make recommendations for optimal performance of system to best preserve ships machinery.

WO/SR 100629 Galley Refrigeration upgrade from R-12. Provide labor and material to upgrade three galley chill boxes to 134a and
one galley freezer to R22. The contractor shall provide and install new compressors on the three chill boxes and one freeze box. All
R-12 refrigerant shall be evacuated and disposed of by contractor. Completed installation shall be performance checked and proven
leak free by the contractor. All work and material shall be in accordance with all ABS/USCG regulations.

WO/SR 100634 Herculite Covers for Bridge Wing Equipment  Contractor to supply waterproof covers for magnetic compass,
bridge wing gyrocompass repeaters, bridge wing control boxes. All work and material shall be in accordance with all ABS/USCG
regulations.

WO/SR 100640 Mooring equipment replacement/ renewal. Ships force to requisition and install new mooring lines as required to
replace old sun damaged lines and to meet hurricane readiness standards.

WO/SR 100643 Repair Electronic Sounding Tapes. Vessel shall box up and deliver to MMC International two sounding tapes for
overhaul. Sounding tapes shall receive new tape and probe, and be tested, certified and returned to the ship.

WO/SR 100647 Sthd A/E Reducing Station. Contractor shall remove pilot controller and regulating valve to repair facility,
disassemble and inspect, lap in plug and seat, polish stem and install new valve stem packing and gaskets. Renew actuator diaphragm
and stem seal. Bench and Hydro test unit. Return completed units to ship and install same in good order. All work and material shall
be in accordance with all ABS/USCG regulations.

WO/SR 100648 Sthd A/E Reducing Station Relief Valve. Ships force to requisition one new relief valve and install upon delivery.
WO/SR 100650 Repair valve gland sealing system. Requisition failed valve and install upon delivery of same.

WO/SR 100655 Hospital Refrigerator Alarm. Ships force to install alarm upon receipt of parts.

WO/SR 100664 Anchor Turnbuckle Davit Repairs. Fabricate and install portable davits of sufficient scantlings to safely hoist existing
"devil's claws" into place on anchor chains. All work and material shall be in accordance with all ABS/USCG regulations.

WO/SR 100667 Cargo Hold Lighting Repairs. Ship's force to repair lighting fixtures (fluorescent, high pressure sodium, etc.)
throughout cargo holds. Use of ship's shuttle lift will be required, necessitating a driver as well as an electrical repairman.

WO/SR 100679 Generator Back Pressure Trip Device. Ships force to procure spare parts and test back pressure trips on the #1 and #2
SSTG's.
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FY08 M&R REPAIRS
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WO/SR 100701 Security Lighting Repairs. Ship's force to requisition parts and effect repairs to security lighting system as required.

WO/SR 100703 Sound Powered Phone Repairs. Ships force to requisition parts and effect repairs to the ships sound powered phone

system.

WO/SR 100707 Variable Frequency Controller for ROS SWS Pump. Crew to requisition and install one new variable speed
controller for ROS SWS pump. New controller shall enable overboard bypass valves to remain closed and prevent repeated failure of

same.

WO/SR 100708 Cypher Locks-Radio, Master Office A Contractor to provide and install GSA approved Simplex 921 Cypher locks

on all access doors to spaces where classified material may be stored or handled.

WO/SR 100675 Fabricate securing devices for WTD. Install door clips, chain and hardware as necessary to secure the door.

WO/SR 100690 Make repairs to the electrical systems and components identified during the dock trial completed in June 2007. Crew
to effect repairs to electrical equipment, controllers and systems as identified during dock trial. Procure repair parts as required. Crew
overtime must be submitted for COTR approval in advance.




