

Ship Group 20**Base Year 1**

Performance Period Apr 2005 - Apr 2006

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY)	20101		
		Phase M - Maintenance	
	20101AA	ROS (with crew)	\$
	20101AB	ROS (without crew)	\$
	20101AC	RRF-10	\$
	20101AD	Phase O - Operations	\$
	20101AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN)	20102		
		Phase M - Maintenance	
	20102AA	ROS (with crew)	\$
	20102AB	ROS (without crew)	\$
	20102AC	RRF-10	\$
	20102AD	Phase O - Operations	\$
	20102AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Base Year 2

Performance Period Apr 2006 - Apr 2007

Ship 1 (CAPE MAY)	20201		
		Phase M - Maintenance	
	20201AA	ROS (with crew)	\$
	20201AB	ROS (without crew)	\$
	20201AC	RRF-10	\$
	20201AD	Phase O - Operations	\$
	20201AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN)	20202		
		Phase M - Maintenance	
	20202AA	ROS (with crew)	\$

20202AB	ROS (without crew)	\$
20202AC	RRF-10	\$
20202AD	Phase O - Operations	\$
20202AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
20299	Cancellation Ceilings Per ship group/Per year	\$

Base Year 3

Performance Period Apr 2007 - Apr 2008

Ship 1 (CAPE MAY)

20301

Phase M - Maintenance

20301AA	ROS (with crew)	\$
20301AB	ROS (without crew)	\$
20301AC	RRF-10	\$
20301AD	Phase O - Operations	\$
20301AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Ship 2 (CAPE MOHICAN)

20302

Phase M - Maintenance

20302AA	ROS (with crew)	\$
20302AB	ROS (without crew)	\$
20302AC	RRF-10	\$
20302AD	Phase O - Operations	\$
20302AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
20399	Cancellation Ceilings Per ship group/Per year	\$

Base Year 4

Performance Period Apr 2008 - Apr 2009

Ship 1 (CAPE MAY)

20401

Phase M - Maintenance

20401AA	ROS (with crew)	\$
---------	-----------------	----

		Crew Cost \$	
		Other fixed price \$	
20401AB	ROS (without crew)	\$	
20401AC	RRF-10	\$	
20401AD	Phase O - Operations	\$	
20401AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A	
Ship 2 (CAPE MOHICAN)	20402		
	Phase M - Maintenance		
20402AA	ROS (with crew)	\$	
		Crew Cost \$	
		Other fixed price \$	
20402AB	ROS (without crew)	\$	
20402AC	RRF-10	\$	
20402AD	Phase O - Operations	\$	
20402AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A	
20499	Cancellation Ceilings Per ship group/Per year	\$	

Award Term Incentive Option 1 - Year 1

Performance Period Apr 2009 - Apr 2010

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY)	20501		
		Phase M - Maintenance	
	20501AA	ROS (with crew)	\$
	20501AB	ROS (without crew)	\$
	20501AC	RRF-10	\$
	20501AD	Phase O - Operations	\$
	20501AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN)	20502		
		Phase M - Maintenance	
	20502AA	ROS (with crew)	\$
	20502AB	ROS (without crew)	\$
	20502AC	RRF-10	\$
	20502AD	Phase O - Operations	\$
	20502AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Award Term Incentive Option 1 - Year 2

Performance Period Apr 2010 - Apr 2011

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY)	20601		
		Phase M - Maintenance	
	20601AA	ROS (with crew)	\$
	20601AB	ROS (without crew)	\$
	20601AC	RRF-10	\$
	20601AD	Phase O - Operations	\$
	20601AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN)	20602		
		Phase M - Maintenance	

20602AA	ROS (with crew)	\$
20602AB	ROS (without crew)	\$
20602AC	RRF-10	\$
20602AD	Phase O - Operations	\$
20602AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Award Term Incentive Option 1 - Year 3

Performance Period Apr 2011 - Apr 2012

CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY) 20701	Phase M - Maintenance	
20701AA	ROS (with crew)	\$
20701AB	ROS (without crew)	\$
20701AC	RRF-10	\$
20701AD	Phase O - Operations	\$
20701AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN) 20702	Phase M - Maintenance	
20702AA	ROS (with crew)	\$
20702AB	ROS (without crew)	\$
20702AC	RRF-10	\$
20702AD	Phase O - Operations	\$
20702AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Award Term Incentive Option 2 - Year 1

Performance Period Apr 2012 - Apr 2013

CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY) 20801	Phase M - Maintenance	
20801AA	ROS (with crew)	\$
20801AB	ROS (without crew)	\$

20801AC	RRF-10	\$
20801AD	Phase O - Operations	\$
20801AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Ship 2 (CAPE MOHICAN)	20802	Phase M - Maintenance	
20802AA	ROS (with crew)	\$	
20802AB	ROS (without crew)	\$	
20802AC	RRF-10	\$	
20802AD	Phase O - Operations	\$	
20802AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A	

Award Term Incentive Option 2 - Year 2

Performance Period Apr 2013 - Apr 2014

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY)	20901	Phase M - Maintenance	
	20901AA	ROS (with crew)	\$
	20901AB	ROS (without crew)	\$
	20901AC	RRF-10	\$
	20901AD	Phase O - Operations	\$
	20901AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN)	20902	Phase M - Maintenance	
	20902AA	ROS (with crew)	\$
	20902AB	ROS (without crew)	\$
	20902AC	RRF-10	\$
	20902AD	Phase O - Operations	\$
	20902AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Award Term Incentive Option 2 - Year 3

Performance Period Apr 2014 - Apr 2015

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE MAY)	20911		
		Phase M - Maintenance	
	20911AA	ROS (with crew)	\$
	20911AB	ROS (without crew)	\$
	20911AC	RRF-10	\$
	20911AD	Phase O - Operations	\$
	20911AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE MOHICAN)	20912		
		Phase M - Maintenance	
	20912AA	ROS (with crew)	\$
	20912AB	ROS (without crew)	\$
	20912AC	RRF-10	\$
	20912AD	Phase O - Operations	\$
	20912AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A