

**Ship Group 7****Base Year 1**

Performance Period Apr 2005 - Apr 2006

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7101	<b>Phase M - Maintenance</b>	
	7101AA	ROS (with crew)	\$
	7101AB	ROS (without crew)	\$
	7101AC	RRF-10	\$
	7101AD	Phase O - Operations	\$
	7101AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7102	<b>Phase M - Maintenance</b>	
	7102AA	ROS (with crew)	\$
	7102AB	ROS (without crew)	\$
	7102AC	RRF-10	\$
	7102AD	Phase O - Operations	\$
	7102AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

**Base Year 2**

Performance Period Apr 2006 - Apr 2007

Ship 1 (CAPE KENNEDY)	7201	<b>Phase M - Maintenance</b>	
	7201AA	ROS (with crew)	\$
	7201AB	ROS (without crew)	\$
	7201AC	RRF-10	\$
	7201AD	Phase O - Operations	\$
	7201AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
	7201AF	Cancellation Ceilings Per ship group/Per year	\$
Ship 2 (CAPE KNOX)	7202		

	<b>Phase M - Maintenance</b>	
7202AA	ROS (with crew)	\$
7202AB	ROS (without crew)	\$
7202AC	RRF-10	\$
7202AD	Phase O - Operations	\$
7202AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
7299	Cancellation Ceilings Per ship group/Per year	\$

**Base Year 3**

Performance Period Apr 2007 - Apr 2008

Ship 1 (CAPE KENNEDY)	7301	
	<b>Phase M - Maintenance</b>	
7301AA	ROS (with crew)	\$
7301AB	ROS (without crew)	\$
7301AC	RRF-10	\$
7301AD	Phase O - Operations	\$
7301AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7302	
	<b>Phase M - Maintenance</b>	
7302AA	ROS (with crew)	\$
7302AB	ROS (without crew)	\$
7302AC	RRF-10	\$
7302AD	Phase O - Operations	\$
7302AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
7399	Cancellation Ceilings Per ship group/Per year	\$

**Base Year 4**

Performance Period Apr 2008 - Apr 2009

Ship 1 (CAPE KENNEDY)	7401		
		<b>Phase M - Maintenance</b>	
	7401AA	ROS (with crew)	\$
	7401AB	ROS (without crew)	\$
	7401AC	RRF-10	\$
	7401AD	Phase O - Operations	\$
	7401AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7402		
		<b>Phase M - Maintenance</b>	
	7402AA	ROS (with crew)	\$
	7402AB	ROS (without crew)	\$
	7402AC	RRF-10	\$
	7402AD	Phase O - Operations	\$
	7402AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
	7499	Cancellation Ceilings Per ship group/Per year	\$

**Award Term Incentive Option 1 - Year 1**

Performance Period Apr 2009 - Apr 2010

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7501		
		<b>Phase M - Maintenance</b>	
	7501AA	ROS (with crew)	\$
	7501AB	ROS (without crew)	\$
	7501AC	RRF-10	\$
	7501AD	Phase O - Operations	\$
	7501AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7502		
		<b>Phase M - Maintenance</b>	
	7502AA	ROS (with crew)	\$
	7502AB	ROS (without crew)	\$
	7502AC	RRF-10	\$
	7502AD	Phase O - Operations	\$
	7502AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

**Award Term Incentive Option 1 - Year 2**

Performance Period Apr 2010 - Apr 2011

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7601		
		<b>Phase M - Maintenance</b>	
	7601AA	ROS (with crew)	\$
	7601AB	ROS (without crew)	\$
	7601AC	RRF-10	\$
	7601AD	Phase O - Operations	\$
	7601AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7602		
		<b>Phase M - Maintenance</b>	
	7602AA	ROS (with crew)	\$

7602AB	ROS (without crew)	\$
7602AC	RRF-10	\$
7602AD	Phase O - Operations	\$
7602AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

**Award Term Incentive Option 1 - Year 3**

Performance Period Apr 2011 - Apr 2012

CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7701	
	<b>Phase M - Maintenance</b>	
7701AA	ROS (with crew)	\$
7701AB	ROS (without crew)	\$
7701AC	RRF-10	\$
7701AD	Phase O - Operations	\$
7701AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7702	
	<b>Phase M - Maintenance</b>	
7702AA	ROS (with crew)	\$
7702AB	ROS (without crew)	\$
7702AC	RRF-10	\$
7702AD	Phase O - Operations	\$
7702AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

**Award Term Incentive Option 2 - Year 1**

Performance Period Apr 2012 - Apr 2013

CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7801	
	<b>Phase M - Maintenance</b>	
7801AA	ROS (with crew)	\$
7801AB	ROS (without crew)	\$
7801AC	RRF-10	\$

7801AD	Phase O - Operations	\$
7801AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A

Ship 2 (CAPE KNOX)	7802	<b>Phase M - Maintenance</b>	
7802AA	ROS (with crew)	\$	
7802AB	ROS (without crew)	\$	
7802AC	RRF-10	\$	
7802AD	Phase O - Operations	\$	
7802AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A	

**Award Term Incentive Option 2 - Year 2**

Performance Period Apr 2013 - Apr 2014

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7901	<b>Phase M - Maintenance</b>	
7901AA	ROS (with crew)	\$	
7901AB	ROS (without crew)	\$	
7901AC	RRF-10	\$	
7901AD	Phase O - Operations	\$	
7901AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A	
Ship 2 (CAPE KNOX)	7902	<b>Phase M - Maintenance</b>	
7902AA	ROS (with crew)	\$	
7902AB	ROS (without crew)	\$	
7902AC	RRF-10	\$	
7902AD	Phase O - Operations	\$	
7902AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A	

**Award Term Incentive Option 2 - Year 3**

Performance Period Apr 2014 - Apr 2015

	CLIN	SUPPLY/SERVICE	PRICE PER DAY/PER SHIP
Ship 1 (CAPE KENNEDY)	7911		
		<b>Phase M - Maintenance</b>	
	7911AA	ROS (with crew)	\$
	7911AB	ROS (without crew)	\$
	7911AC	RRF-10	\$
	7911AD	Phase O - Operations	\$
	7911AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A
Ship 2 (CAPE KNOX)	7912		
		<b>Phase M - Maintenance</b>	
	7912AA	ROS (with crew)	\$
	7912AB	ROS (without crew)	\$
	7912AC	RRF-10	\$
	7912AD	Phase O - Operations	\$
	7912AE	Cost Reimbursable Items See Attachment J-9 Individually Funded via TO	N/A